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I-1 
 

INSTRUCTIONS TO BIDDERS 

 

A. GENERAL 

IB.1 Scope of Bid 

1.1 Procuring agency as defined in the bidding data hereinafter called “the procuring 

agency” wishes to receive bids for the construction and completion of works as 

described in these bidding documents, and summarized in the bidding data hereinafter 

referred to as the “Works”. 

 

1.2 The successful bidder will be expected to complete the works within the time 

specified in Appendix-A to Bid. 

 

IB.2 Source of Funds 

2.1  Procuring agency has received funds from Higher Education Commission (HEC), 

Government of Pakistan (GoP) in Pakistani currencies towards the cost of the project 

/scheme specified in the bidding data, and it is intended that part of the proceeds of 

this funds will be applied to eligible payments under the contract for which these 

bidding documents are issued. 

 

IB.3 Eligible Bidders 

3.1 This Invitation for Bids is open to all interested bidders who are eligible under 

provisions of Sindh Public Procurement Rules as mentioned below and the criteria 

given in the Notice Inviting Tender (NIT)/ Bidding Document. 

 

Firms and individuals, national or international, may be allowed to bid for any project 

where international competitive bidding is feasible. Any conditions for participation 

shall be limited to those that are essential to ensure the bidder’s capability to fulfill the 

contract in question. 

 

(a) Bidders may be excluded if; 

 

(i) as a matter of law or official regulations, commercial relations are 

prohibited with the bidder’s country by the federal 

Government in case of ICB, or 

 

(ii) a firm is blacklisted/ debarred by the procuring agency and the matter 

has been reported to the Authority, subject to Rule 30 of Sindh Public 

Procurement Rules 2010. 

(b) Government-owned enterprises or institutions may participate only if they can 

establish that they are; 
 

(i) legally and financially autonomous, and 

(ii) operate under commercial law. 
 

Provided that where government-owned universities or research centers in the 

country are of a unique and exceptional nature, and their participation is 

critical to project implementation, they may be allowed to participate; and 

Bidders shall include all those contractors who are registered or incorporated 

in Pakistan, irrespective of the nationality of their owners and professional 

staff, or 
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(c) Bidders are:- 

(i) pre-qualified with procuring agency for particular project/scheme; 

(ii) registered with Pakistan Engineering Council in particular category 

and discipline, 

(iii) registered with relevant tax authorities (income/sales tax, wherever 

applicable) 

 

IB.4     One Bid per Bidder 

4.1  Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.16) will be disqualified. 
 

IB.5     Cost of Bidding 

5.1    The bidders shall bear all costs associated with the preparation and submission of   

their respective bids, and the procuring agency will in no case be responsible or liable 

for those costs, regardless of the conduct or outcome of the bidding process. 
 

IB.6     Site Visit 

6.1 The bidders are advised to visit and examine the site of works and its surroundings 

and obtain all information that may be necessary for preparing the bid and entering 

into a contract for construction of the works. All cost in this respect shall be at the 

bidder‟s own expense. 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

procuring agency to enter upon his premises and lands for the purpose of such 

inspection, but only upon the express condition that the bidders, their personnel and 

agents, will release and indemnify the procuring agency, his personnel and agents 

from and against all liability in respect thereof and will be responsible for death or 

personal injury, loss of or damage to property and any other loss, damage, costs and 
expenses incurred as a result of such inspection. 

 

B. BIDDING DOCUMENTS 

IB.7     Contents of Bidding Documents (SSP RULE 21) 

7.1 The bidding documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any addenda issued in accordance with Clause 

IB.9. 

a. Instructions to Bidders. 

b. Bidding Data. 

c. General Conditions of Contract, Part-I (GCC). 

d. Special Conditions of Contract, Part-II (SCC) 

e. Specifications. 

f. Form of Bid and Appendices to Bid. 

g. Bill of Quantities (Appendix-D to Bid). 

h. Form of Bid Security. 

i. Form of Contract Agreement. 

j. Forms of Performance Security, Mobilization Advance Guarantee, Integrity 

Pact and Indenture bond for secured advance. 

k. Drawings. 

7.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 

bidder‟s own risk. Pursuant to Clause IB.26, bids which are not substantially 

responsive to the requirements of the BD will be rejected. 

 

IB.8    Clarification of Bidding Documents (SSP RULE 23(1)): 

Any interested bidder requiring any clarification(s) in respect of the bidding 
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documents  may  notify  the  procuring  agency  in  writing  at  the  procuring  agency‟s 

address indicated in the Invitation for Bids/NIT. Procuring agency will respond to any 

request for clarification provided they are received at least five calendar days prior to 

the date of opening of bid. 

 Provided that any clarification in response to query by any bidder; shall be 

communicated to all parties who have obtained bidding documents. 

 

IB.9    Addendum/Modification of Bidding Documents: 

9.1 At any time prior to the deadline for submission of bids, the procuring agency may, 

for any reason, whether at his own initiative or in response to a clarification requested 

by a interested bidder, modify the bidding documents by issuing addendum. 

9.2 Any addendum thus issued shall be part of the bidding documents pursuant to sub- 

clause IB 7.1 hereof and shall be communicated in writing to all bidders. Interested 

bidders shall acknowledge receipt of each addendum in writing to the procuring 

agency. 

9.3 To afford bidders reasonable time in which to take an addendum into account in 
preparing their bids, the procuring agency may extend the deadline for submission of bids in 

accordance with IB.20 

 

C. PREPARATION OF BIDS  

 

IB.10   Language of Bid 

10.1   The bid and all correspondence and documents related to the bid exchanged by a   

bidder and the procuring agency shall be in the language stipulated in the bidding data 

and Special Conditions of the Contract. Supporting documents and printed literature 

furnished by the bidders may be in any other language provided the same are 

accompanied by an accurate translation of the relevant parts in the bid language, in 

which case, for purposes of evaluation of the bid, the translation in bid language shall 

prevail. 

 

IB.11 Documents Accompanying the Bid 

11.1 Each bidder shall: 

(a) submit a written authorization on the letterhead of the bidding firm, 

authorizing the signatory of the bid to act for and on behalf of the bidder; 

(b) update the information indicated and listed in the bidding data and previously 

submitted with the application for prequalification, and continue to meet the 

minimum criteria set out in the prequalification documents, which as a 

minimum, would include the following : 

(i) Evidence of access to financial resources along with average annual 

construction turnover; 

(ii) Financial predictions for the current year and the following two years, 

including the effect of known commitments; 

(iii) Work commitments since prequalification; 

 

(iv) Current litigation information; and 

(v) Availability of critical equipment. 

And 

(c) furnish a technical proposal taking into account the various Appendices to Bid 

specially the following: 

Appendix-E to Bid Proposed Construction Schedule 

Appendix-F to Bid Method of Performing the Work 

Appendix-G to Bid List of Major Equipment 
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Appendix-K to Bid Organization Chart for Supervisory Staff 

and other pertinent information such as mobilization program etc. 

 
11.2 Bidders shall also submit proposals of work methods and schedule, in sufficient detail 

to demonstrate the adequacy of the bidders‟ proposals to meet the technical 

specifications and the completion time referred to sub- clause IB 1.2 hereof. 

 

IB.12   Bid Prices 

12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole 

of the works as described in IB 1.1 hereof, based on the unit rates or prices submitted 

by the bidder or percentage quoted above or below on the rates of Composite 

Schedule of Rates (CSR), as the case may be. 

12.2 The bidders shall fill in rates and prices for all items of the works described in the Bill 

of Quantities. Items against which no rate or price is entered by a bidder will not be 

paid for by the procuring agency when executed and shall be deemed to be covered by 

rates and prices for other items in the Bill of Quantities. In case of Composite 

Schedule of Rates, if the bidder fails to mention the percentage above or below, it 

shall be deemed to be at par with the rates of Composite Schedule of Rates. 

12.3 The bid price submitted by the contractor shall include all rates and prices including 
the taxes. All duties, taxes and other levies payable by the contractor under the contract, or for 

any other cause during the currency of the execution of the work or otherwise specified in the 
contract as on the date seven days prior to the deadline for submission of bids. 

 

 

IB.13 Currencies of Bid and Payment 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees.  

 

IB.14 Bid Validity 

14.1 Bids shall remain valid for the period stipulated in the bidding data from the date of 

opening of bid specified in clause IB.23 (i.e. 90 days). 

 

14.2 In exceptional circumstances, prior to expiry of the original, the procuring agency 

may request the bidders to extend the period of validity for a specified additional 

period, which shall not be for more than one third of the original period of bid 

validity. The request and the responses thereto, shall be made in writing. A bidder 

may refuse the request without the forfeiture of the bid security. In case, a bidder 

agreed to the request, shall not be required or permitted to modify the bid, but will be 

required to extend the validity of the bid security for the period of the extension, and 

in compliance with Clause IB.15 in all respects. 

IB.15   Bid Security 

15.1 Each bidder shall furnish, as part of the bid, a bid security in the amount stipulated in 

the bidding data in Pak Rupees. 

15.2 The bid security shall be at the option of the bidder, in the form of deposit at call, Pay 

order only issued by a Scheduled Bank in favour of the procuring agency, which 

should commensurate with the bid validity period 

15.3 Any bid not accompanied by an acceptable bid security shall be rejected by the 

procuring agency as non-responsive. 

15.4 Bid security shall be released to the unsuccessful bidders once the contract has been 

signed with the successful bidder or the validity period has expired. 

15.5 The bid security may be forfeited: 

(a) if the bidder withdraws his bid except as provided in sub- clause IB 22.1; 

(b) if the bidder does not accept the correction of his bid price pursuant to sub- 

clause IB 27.2 hereof; or 
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(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement. 

 

 

IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 

for performing the contract strictly in accordance with the bidding documents. 

18.2 All appendices to bid are to be properly completed and signed. 

18.3 Alteration is not to be made neither in the form of bid nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or if these 

instructions be not fully complied with, the bid may be rejected. 

18.4 Each bidder shall prepare by filling out the forms without alterations and shall provide 

an original copy along with photocopies as per the requirement of the procuring 

agency specified in the bidding data. The original as well as copies of the document 

shall be clearly marked as “ORIGINAL” and „COPY”, as the case may be. If there is 

any discrepancy between original and copy (ies) then the original shall prevail. 

18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, Photostats are also acceptable) and shall be signed by a person(s) duly 

authorized to sign on behalf of the bidder pursuant to sub- clause IB 11.1(a) hereof. 

All pages of the bid shall be initialed and stamped by the person(s) signing the bid. 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the procuring agency, or as are necessary to correct errors made 

by the bidder. Such corrections shall be initialed by the person(s) signing the bid. 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 
postal addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the contract is to be sent. 

18.8 Bidders should retain a copy of the bidding documents as their file copy. 

 

D. SUBMISSION OF BIDS  

 

IB.19 Sealing and Marking of Bids 

 

19.1 Each bidder shall submit his bid as under: 

(a) ORIGINAL and COPIES of the bid shall be separately sealed and put in 

separate envelopes and marked as such. 

(b) The envelopes containing the ORIGINAL and COPIES shall be put in one 

sealed envelope. 

19.2 The inner and outer envelopes shall: 

(a) be addressed to the procuring agency at the address provided in the bidding 

data; 

(b) bear the name and identification number of the contract as defined in the 

bidding data; and 

(c) provide a warning not to open before the time and date for bid opening, as 

specified in the bidding data. 

 

19.3 In addition to the identification required in sub- clause IB 19.2 hereof, the inner 

envelope shall indicate the name and postal address of the bidder to enable the bid to 

be returned unopened in case it is declared “late” pursuant to Clause IB.21 

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will 

assume no responsibility for the misplacement or premature opening of the Bid. 

 

IB.20 Deadline for Submission of Bids 

20.1 (a) Bids must be received by the procuring agency at the address specified not 

later than the time and date stipulated in the bidding data, 
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(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery 

of bids. No claims shall be entertained for refund of such expenses, 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed 

bid package, 

(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 

20.2 The Procuring Agency may, at its discretion, extend the deadline for submission of 

bids by issuing an amendment in accordance with IB 09. In such case, all rights and 

obligations of the procuring agency and the bidders shall remain the same as 

mentioned in the original deadline. 

 

IB.21 Late Bids 

(a) any bid received by the procuring agency after the deadline for submission of 

bids prescribed in to clause IB 20 shall be returned unopened to such bidder. 

(b) delays in the mail, person in transit, or delivery of a bid to the wrong office 

shall not be accepted as an excuse for failure to deliver a bid at the proper 

place and time. It shall be the bidder‟s responsibility to submit the bid in time. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that the modification, substitution or written notice of withdrawal is received by the 

procuring agency prior to the deadline for submission of bids. 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 

the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except 

in accordance with to sub - clauses IB 22.1 and IB 27.2. 

22.4 Withdrawal of a bid during the interval between the deadlines for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result  

in forfeiture of the bid security in pursuance to clause IB 15. 

 

 

E. BID OPENING AND EVALUATION 

 

IB.23 Bid Opening 

23.1 Procuring agency will open the bids, including withdrawals, substitution and 

modifications made pursuant to Clause IB.22, in the presence of bidders‟ 

representatives who choose to attend, at the time, date and location stipulated in the 

bidding data. The bidders or their representatives who are in attendance shall sign an 

attendance sheet. 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first. Bids for which an acceptable notice of withdrawal 

has been submitted pursuant to clause IB.22 shall not be opened. 

23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of 

any Alternate Proposal(s), if any, discounts, bid modifications, substitution and 

withdrawals, the presence or absence of bid security, and such other details as the 

procuring agency may consider appropriate, and total amount of each bid, and of any 

alternative bids if they have been requested or permitted, shall be read aloud and 
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recorded when opened. 

23.4 Procuring Agency shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with the sub-clause IB.23.3. 

 

IB.24   Process to be Confidential. (SPP Rule 53) 

24.1   Information relating to the examination, clarification, evaluation and comparison of   

bid and recommendations for the award of a contract shall not be disclosed to bidders 

or any other person not officially concerned with such process before the 

announcement of bid evaluation report in accordance with the requirements of Rule 

45, which states that Procuring agencies shall announce the results of bid evaluation 

in the form of a report giving reasons for acceptance or rejection of bids. The report 

shall be hoisted on website of authority and that of procuring agency if it website 

exists and intimated to all bidders at least seven (7) days prior to the award of contract 

The announcement to all bidders will include table(s) comprising read out prices, 

discounted prices, price adjustments made, final evaluated prices and 

recommendations against all the bids evaluated. Any effort by a bidder to influence 

the procuring agency‟s processing of bids or award decisions may result in the 

rejection of such bidder‟s bid. Whereas, any bidder feeling aggrieved, may lodge a 

written complaint as per Rule 31; however mere fact of lodging a complaint shall not 

warrant suspension of the procurement process. 

 

IB.25   Clarification of Bid (SPP Rule 43) 

25.1    To assist in the examination, evaluation and comparison of bids, the procuring agency 

may, at its discretion, ask any bidder for clarification of the bid, including breakdowns 

of unit rates. The request for clarification and the response shall be in writing but no 

change in the price or substance of the bid shall be sought, offered or permitted except 

as required to confirm the correction of arithmetic errors discovered by the procuring 

agency in the evaluation of the bids in accordance with clause IB 28. 

 

IB.26   Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of bids, the procuring agency will determine whether 

the bidder fulfills all codal requirements of eligibility criteria given in the tender 

notice such as registration with tax authorities, registration with PEC (where 

applicable), turnover statement, experience statement, and any other condition 

mentioned in the NIT and bidding document. If the bidder does not fulfill any of these 

conditions, it shall not be evaluated further. 

 

26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub- clause 26.1, 

the bids of eligible bidders will be evaluated for technical responsiveness as per 

specification and criteria given in the bidding documents. Technical and financial 

evaluations may be carried out in accordance with single stage-single one envelope, 

single stage-two envelopes, two stage or two stage-two envelopes bidding procedures, 
depending on the selection procedure adopted by the procuring agency. 

26.3  A bid will be considered technically responsive if it (i) has been properly signed; (ii) 

is accompanied by the required bid security; and (iii) conforms to all the terms, 

conditions and specifications of the bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (i) which affect in any 

substantial way the scope, quality or performance of the works; (ii) which limits in 

any substantial way, inconsistent with the bidding documents, the procuring agency‟s 

rights or the bidder‟s obligations under the contract; or (iii) adoption/rectification 

whereof would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 
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IB.27   Correction of Errors before Financial Evaluation 

27.1 Bids determined to be substantially responsive will be checked by the procuring 

agency for any arithmetic errors. Errors will be corrected by the procuring agency as 

follows: 

(a) where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will govern, unless in the opinion of the procuring agency there is an 

obviously gross misplacement of the decimal point in the unit rate, in which 

case the line item total as quoted will govern and the unit rate will be 

corrected. 

27.2 The amount stated in the Form of Bid will be adjusted by the procuring agency in 

accordance with the above procedure for the correction of errors and with the 

concurrence of the bidders. The amount thus corrected shall be considered as binding 

upon the bidder. If the bidder does not accept the corrected bid price, his bid will be 

rejected, and the bid security shall be forfeited in accordance with sub- clause IB 

15.6(b) hereof. 

 

IB.28   Financial Evaluation and Comparison of Bids 

28.1 The procuring agency will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with clause IB 26. 

28.2 The estimated effect of the price adjustment provisions of the conditions of contract, 

applied over the period of execution of the contract, shall not be taken into account in 

bid evaluation. 

28.3 If the bid of the successful bidder is seriously unbalanced in relation to the procuring 

agency‟s estimate of the cost of work to be performed under the contract, the 

procuring agency may require the bidder to produce detailed price analyses for any or 

all items of the Bill of Quantities to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of the 

price analyses, the procuring agency may require that the amount of the Performance 

Security set forth in clause IB.32 be increased at the expense of the successful bidder 

to a level sufficient to protect the procuring agency against financial loss in the event 

of default of the successful bidder under the contract. 

28.4 Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” 

means either one or any combination of the practices given below SPP Rule2(q); 

(i) “Coercive Practice” means any impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence the 

actions of a party to achieve a wrongful gain or to cause a wrongful loss to another 

party; 

(ii) “Collusive Practice” means any arrangement between two or more parties to the 

procurement process or contract execution, designed to achieve with or without 

the knowledge of the procuring agency to establish prices at artificial, 

noncompetitive levels for any wrongful gain; 

(iii)“Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence the acts of another party for wrongful 

gain; 

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

(v)  “Obstructive Practice” means harming or threatening to harm, directly or 

indirectly, persons or their property to influence their participation in a 

procurement process, or affect the execution of a contract or deliberately 
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destroying, falsifying, altering or concealing of evidence material to the 

investigation or making false statements before investigators in order to materially 

impede an investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation, or acts intended to materially impede the exercise of 

inspection and audit rights provided for under the Rules. 

 

28.5 Evaluation Report (SPP Rule 45) 

After the completion of evaluation process, as described in clauses IB 27 and IB 28, 

the procuring agency shall announce the results of bid evaluation in the form of report 

(available on the website of the authority) giving reasons for acceptance and rejection 

of bid. The report shall be hoisted on website of the authority and that of procuring 

agencies if its website exists and intimated to all bidders at least seven (7) days prior 

to the award of contract. 

 

 

F. AWARD OF CONTRACT  

 

IB.29   Award (SPP Rule 49) 

29.1 Subject to clauses IB 30 and IB 34 and provision of the rule: The procuring agency 

shall award the contract to the bidder whose bid has been determined to be 

substantially responsive to the bidding documents, and who has offered the lowest 

evaluated bid, but not necessarily the lowest submitted price, within the original or 

extended period of bid validity. Provided that such bidder has been determined to be 

eligible in accordance with the provisions of clause IB 03 and qualify pursuant to sub- 

clause IB 29.2. 

29.2 Procuring agency, at any stage of the bid evaluation, having credible reasons for or 

having prima facie evidence of any deficiency(ies) in contractor’s capacities, may 

require the contractor to provide information concerning their professional, technical, 

financial, legal or managerial competence whether already pre-qualified or not for the 

said project. 

Provided, that such qualification shall only be laid down after recording reasons 

thereof, in writing. They shall form part of the records of that bid evaluation report. 

 
IB.30  Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding 

Process (SPP Rule 25) 

Notwithstanding clause IB 29 and provision of the rule: (1) A procuring agency 

reserves may cancel the bidding process at any time prior to the acceptance of a bid or 

proposal; (2) The procuring agency shall incur no liability towards bidders solely by 

virtue of its invoking sub –rule (1); (3) Intimation of the cancellation of bidding 

process shall be given promptly to all bidders and bid security shall be returned along 

with such intimation; (4) The procuring agency shall, upon request by any of the 

bidders, communicate to such bidder, grounds for cancellation of the bidding process, 

but is not required to justify such grounds. 

 

 
IB.31. Notification/Publication of the Award of Contract (SPP Rule 25) 

31.1 Prior to expiry of the period of bid validity, including extension, prescribed by the 

procuring agency, the procuring agency shall notify the successful bidder in writing 

(“Letter of Acceptance”) that his bid has been accepted. This letter shall mention the 

sum which the procuring agency will pay to the contractor in consideration of the 

execution and completion of the works by the contractor as prescribed by the contract 
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(hereinafter and in the conditions of contract called the “Contract Price”). 

31.2 No negotiation with the bidder having evaluated as lowest responsive or any other 

bidder shall be permitted, however, procuring agency may hold meetings to clarify 

any item in the bid evaluation report. 

31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the contract, binding the procuring agency and the bidder till signing of 

the formal Contract Agreement. 

31.4 Upon furnishing by the successful bidder of a Performance Security and signing of  

the contract, the procuring agency will promptly notify the name of the successful 

bidder to all bidders and return their bid securities accordingly. 

31.5 Within seven days of the award of contract, procuring agency shall publish on the 

website of the Authority and on its own website, if such a website exists, the results of 

the bidding process, identify the bid through procurement identifying numbers, and 

the following information: 

(1) Evaluation Report; 

(2) Form of Contract and letter of Award; 

(3) Bill of Quantities or Schedule of Requirement. 
 

31.6 Debriefing (SPP Rule 51) 

(a) A bidder may ask the procuring agency for reasons for non-acceptance of his 

bid and may request for a debriefing meeting and procuring agency shall give 

him the reasons for such non acceptance, either in writing or by holding a 

debriefing meeting with such a bidder. 

(b) The requesting bidder shall bear all the costs of attending such a debriefing. 

IB.32   Performance Security (SPP Rule 39) 

32.1 The successful bidder shall furnish to the procuring agency a Performance Security in 

the form of pay order or demand draft or bank guarantee, and the amount stipulated in 

the bidding data and the Conditions of Contract within a period of 28 days after the 

receipt of Letter of Acceptance. 

32.2 Failure of the successful bidder to comply with the requirements of Sub-clause 

IB.32.1 or clauses IB 33 or IB 35 shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the bid security. 

32.3 Validity of performance security shall extend at least ninety days beyond the date of 

completion of contract, or as mentioned in the bidding data to cover defects liability 

period or maintenance period subject to final acceptance by the procuring agency. 

 

IB.33   Signing of Contract Agreement (SPP Rule 39) 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under 

the Conditions of Contract, the procuring agency will send the successful bidder the 

Contract Agreement in the form provided in the bidding documents, incorporating all 

agreements between the parties. 

33.2 The formal Agreement between the procuring agency and the successful bidder shall 

be executed within 14 days of the receipt of the Contract Agreement by the successful 

bidder from the procuring agency. 

33.3 A procurement contract shall come into force when the procuring agency requires signs 

contract, the date on which the signatures of both the procuring agency and the 

successful bidder are affixed to the written contract. Such affixing of signatures shall 

take place within the time prescribed in the bidding documents. 

Provided that the procuring agency may reduce the maximum time limit for signing of 

contract, as and when required, and shall be mentioned in the bidding documents. 
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33.4  Stamp Duty. 

The formal Agreement between the Procuring Agency and the successful bidder shall 

be duly stamped at rate of ----% of bid price (updated from time to time) stated in 

Letter of Acceptance. 

IB.34   General Performance of the Bidders 

Procuring agency may in case of consistent poor performance of the contractor and 

his failure to remedy the underperforming contract may take such action as may be 

deemed appropriate under the circumstances of the case including the rescinding the 

contract and/or black listing of such contractor and debarring him from participation 

in future bidding process. 

 

IB.35   Integrity Pact (SPP Rule 89) 

The bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the 

bidding documents for all Provincial/Local Government procurement contracts 

exceeding Rupees ten million. Failure to provide such Integrity Pact shall make the 

bidder non-responsive. 

 

IB.36   Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not  constitute part of  the  

bid or the Contract Documents. 

 
IB.37   Arbitration (SPP Rule 34) 

Any dispute that is not amicably resolved shall be finally settled, unless otherwise 

specified in the Contract, under the Arbitration Act 1940 updated from time to time 

and would be held anywhere in the Province of Sindh at the discretion of procuring 

agency. 
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BIDDING 

DATA 
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CONTACT / BIDDING DATA 
 

1.1 Name and address of the procuring agency: 

Sindh Agriculture University, Tandojam, Hyderabad, Sindh Pakistan 

Postal Code: 70060 

1.2 Name of the Project and Summary of the works: 

Prime Minister Youth program (Construction of Judo Academy) 

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source; 
The project is funded by Higher Education Commission (HEC) Government of Pakistan.  

2 Eligible Bidders 

As Notified in NIT & Mandatory 

8.1 Time limit for clarification: 

The Employer will respond to any request for clarification which he receives earlier 

than 07 (Seven) Days prior to the deadline for submission of bids. 

10.1 Bid language: 

The bid and all correspondence and documents related to the bid exchanged by a 

bidder and the Employer shall be in the English language. 

 

11. Documents Accompany the Bid  
 

Evaluation / Qualification Criteria 

Mandatory Provisions / Eligibility: Firms / Contractors must possess  

A-Mandatory 

(i) Valid registration certificate of PEC in the category C-4 or above and in 

discipline CE-01,CE-09, CE-10 and EE-11 valid up to 30th June 2023 along 

with CV of Engineer, PEC registration.  

(ii) Registration certificates from Income Tax (FBR), Sales Tax (if required) and 

Sindh Revenue Board along with Tax Returns of last three years  

(iii) Documentary Evidence / Work orders of building works of category C4 and 

above 5 completed works within last five years with completion certificates and 

work orders of 3 ongoing works of same category.  

(iv) Bank Statement of last three years showing up-to-date balance 30% of bid 

amount. 

(v) Financial Status Assessment. The applicant is required to submit audited 

financial statement by a chartered accountant firm for last three years with turn-

over of 100 Million per year. 

(vi) Complete Company / Firm Profile with details of projects of building works, list 

of employees and equipment. Complete details of machinery on Company’s letter 

head and duly signed. 

(vii) Affidavit of the  contractors / firms that they are not involved in any litigation, 

departmental rift or abandoned or unnecessary delayed completion of any work 

in the Government and as well as in private organization. 

(viii) Physical presentation/verification of the professional staff and equipment with 

original documents. In the case of failure the firm / company will not be 

considered. 

(Attach all certificates and affidavit of not being blacklisted) 
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Company Profile   

Date:_____________ 

Contract___________ 
 

All individual firms applying for are requested to complete the information in this 

form: 
 

1 

Name of Firm (Legal): 

 

2 

 

3 

Head Office Address: 

 

4 

Telephone: 

Fax Number: 

E-mail address: 

 

5 
 

6 

Applicant’s authorized representative: 

Telephone: 

Fax Numbers: 

E-Mail Address: 

7. 

 

NATIONALITY OF OWNERS: 

 

 

Name  

 

Country 
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A-I I 
 

(i). General Experience Record 

Details of Contracts of Building works and Complexity completed under the last 05 years 
 

S.No. 

Name of Contract 

1 2 3 4 5 

     

Location of Project      

Name of Procuring 

Agency with  

Address, Tele, Fax. 

     

Nature of Works and 

special features 

relevant to the 

contract for which 

applied. 

     

Value of the total 

Contract in Pak. Rs. 

     

Date of Award:      

Date of Completion      

 

 (ii) Projects of Building works and complexity in hand. 
 

Firms / Contractors and each partner of the joint venture should provide information on their 

current commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion,  for which completion 

certificate has yet to be issued. 
 

Name of Contract Value of 

Contract 

Name of 

Procuring 

Agency 

Name of 

Outstanding Work 

(Equivalents Pak. 

Rs. Millions) 

Estimated 

Completion 

Date 

 

1 

    

 

2 

 

    

 

3 
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6. Financial Sources. 

Bi. Banker’s Information: 

 

S. 

No. 

Name & Address of 

Bank 

Contact name and title Telephone, Fax & E-Mail 

address. 

    

    

    

 

Bii. Financial Status: Summarize actual assets and liabilities in Pak Rupees for the 

previous three years. 

 

Information from Balance Sheet / 

 

Income Statement 

Year 1: Year 2: Year 3: 

1.Total Assets (TA)    

2.Total Liabilities (TL)    

3.Current Assets (CA)    

4.Current Liabilities (CL)    

5.Total Revenue (TR)    

6. Profits Before Taxes (PBT)    

7.Profits After Taxes (PAT)    

 

 

IB.13.1  Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the Bidder entirely in Pak Rupees.  

The Employer shall make payment only in Pak Rupees and no foreign currency 

payments are admissible. A Bidder expecting to incur expenditure in other currencies 

for inputs to the works supplied from outside the Employer’s country shall bear all 

costs and risks for arranging the requirements of such currencies through his own 

resources. 
 

 

IB.14.1  Bid Validity 

Bids shall remain valid for the 90 Days after the Date of Bid Opening. 

 

 

 

IB.15.1  Bid Security 

Minimum 5% of Bid price in the form of Pay order/Bank Draft. 
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18.4 Number of copies of the bid to be completed and returned: 

one original and one copy (1+1) 

 

19.2 (a) Procuring Agency's address for the purpose of bid submission: 
   Office of Project Director, SAU Tandojam Campus Phone No: (+9222) 3405140 

 

(b) Name of work: “Construction of Judo Academy at SAU Tandojam” 

20.1 (a) Deadline for submission of bids: 

         As notified in “Invitation to Bids” 

 

(b) Venue, time, and date of bid opening: 

        As notified in “Invitation to Bids” 

 

23.5 SINGLE STAGE – TWO ENVELOPE PROCEDURE: 
 

The bid shall comprise a single package containing two separate envelopes. Each 

envelope shall contain separately the financial proposal and the technical proposal; 

the envelopes shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL 

PROPOSAL” in bold and legible letters to avoid confusion;  

initially, only the envelope marked “TECHNICAL PROPOSAL” shall be opened; the 

envelope marked as “FINANCIAL PROPOSAL” shall be retained in the custody of 

the procuring agency without being opened; the procuring agency shall evaluate the 

technical proposal in a manner prescribed in advance, without reference to the price 

and reject any proposal which does not conform to the specified requirements; during 

the technical evaluation no amendments in the technical proposal shall be permitted; 

     the financial proposals of bids shall be opened publicly at a time, date and venue 

announced and communicated to the bidders in advance; after the evaluation and 

approval of the technical proposal the procuring agency, shall at a time within the 

bid validity period, publicly open the financial proposals of the technically accepted 

bids only. The financial proposal of bids found technically non-responsive shall be 

returned un-opened to the respective bidders; and the bid found to be the lowest 

evaluated bid shall be accepted. 

 

32.1 Standard form and amount of Performance Security acceptable to the procuring 

agency: 
 

The Performance Security shall be equal to an amount of 5% of the Contract Price 

stated in the Letter of Acceptance. Such Security shall be in the form of unconditional, 

irrevocable Bank Guarantee from any Scheduled Bank of Pakistan acceptable to the 

Employer in favour of SAU Tandojam  
 

32.3 Stamp duty 
 

0.35% will be paid by successful bidder as stamp duty. 

[% will depend upon the rules] 
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FORM OF BID 

AND 

APPENDICES TO BID 
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FB-1 
 

 

FORM OF BID 

 

To: 
 

 

 

 

1. Having examined the bidding documents including Instructions to Bidders, Bidding 

Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and 

Addenda  Nos.  for the execution of the 

above-named work, we/I, the undersigned, offer to execute and complete the work 

and remedy any defects therein in conformity with the Conditions of Contract, 

Specifications,   Drawings,   Bill   of   Quantities   and   Addenda   for   the   sum   of 

Rs.    (Rupees 

  ) or such 

other sum as may be ascertained in accordance with the said conditions. 

 

2. We/I understand that all the Appendices attached hereto form part of this bid. 

 

3. As security for due performance of the undertakings and obligations of this bid, we/I 

submit herewith a bid security in the amount of Rupees    

(Rs.  ) drawn in your favour or made payable to procuring 

agency and valid for a period of 

opened. 

days beginning from the date, bid is 

 

4. We/I undertake, if our bid is accepted, to commence the works and to complete the 

whole of the works comprised in the contract within the time stated in Appendix-A to 

Bid. 
 

5. We/I agree to abide by this bid for the period of days from the date fixed for 
 

opening the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

 

6. Unless and until a formal Agreement is prepared and executed, this bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

 

7. We do hereby declare that the bid is made without any collusion, comparison of 

figures or arrangement with any other bidder for the works. 

 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 

Clause 10 of Conditions of Contract for the due performance of the Contract. 

 

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable 

jointly and severally for the execution of the Contract and the composition or the constitution 
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of the joint venture shall not be altered without the prior consent of the procuring agency. 

(Please delete this in case of Bid form a single bidder) 

 

in the capacity of  _duly authorized to sign Bids for and on behalf of 

 
 

Dated this  day of  _2022 
 

 

Signature:    
 

 

(Name of Bidder in Block Capitals) 
(Seal) 

 

Address:   
 

 

 
 

Witness: 

 

Signature:  

Name:    
 

Address:    
 

Occupation:   
. 
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Appendix-D to Bid 
 

BILL OF QUANTITIES 
 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work executed and measured by the Contractor and verified by the 

consultant and valued at the rates and prices entered in the priced Bill of Quantities, 

where applicable, and will submit to Project Director. 

 

 

3. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. The cost of items against which the contractor 

will have failed to enter a rate or price shall be deemed to be covered by other rates 

and prices entered in the Bill of Quantities and shall not be paid separately. 

 

4. The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no items are provided, 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of the works and treated as Extra Item. 

 

5. General directions and description of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities. References to the relevant sections of the 

bidding documents shall be made before entering prices against each item in the 

priced Bill of Quantities. 
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BD-2 

 

Appendix-D to Bid 
 

 

BILL OF QUANTITIES (SAMPLE)* 

 

B. Work Items (Buildings) 

1. The Bill of Quantities contains the following Bills and Items: 

Bill No. 1 - Plinth and Foundation. 

Bill No. 2 - Ground floor. 
Bill No. 3 - First and Subsequent Floors. 

Bill No. 4 - Internal Water Supply and Sanitary Fittings. 

Bill No. 5 - Internal Electrification. 

Bill No. 6 - Miscellaneous Items 

Bill No. 7 - External Development 

 

Day work Schedule 

Summary Bill of Quantities 

 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

 
 

* Procuring Agency can add and delete the Items as per its requirement 
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BD-3 
 

Appendix-D to Bid 
 

 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 1 Earthworks/Plinth and Foundation 

 
Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees in 

words 

Rupees 

1 2 3 4 5 6 

       

101       

102       

103       

104       

105       

106       

       

       

       

       

       

       

Total for Bill No. 1 
(Carried forward to Summary Page) 
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BD-4 

 

Appendix-D to Bid 
 

 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 2 Hard Crust and Surface Treatment /Ground Floor. 

 
Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees in 

words 

Rupees 

1 2 3 4 5 6 

       

201       

202       

203       

204       

205       

206       

       

       

       

       

       

       

Total for Bill No. 2 
(Carried forward to Summary Page) 
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BD-5 

 

Appendix-D to Bid 
 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 3 Culverts and Bridges/First and Subsequent Floors 

 

Item Description Unit Quantity Rate Amount 

    Rupees in 
figures 

Rupees 
in words 

Rupees 

1 2 3 4 5 6 

       

301       

302       

303       

304       

305       

306       

       

       

       

       

       

       

Total for Bill No. 3 
(Carried forward to Summary Page) 
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BD-6 

 

Appendix-D to Bid 
 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 4 Subsurface Drains/ Pipe Laying and Man holes/Internal water Supply 

and Sanitary Fittings 
 

 
Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees 

in words 

Rupees 

1 2 3 4 5 6 

       

401       

402       

403       

404       

205       

406       

       

       

       

       

       

       

Total for Bill No. 4 
(Carried forward to Summary Page) 
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BD-7 

 

Appendix-D to Bid 
 

 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 5 Tube wells and Pump-houses/Internal Electrification 

Item Description Unit Quantity Rate Amount 

    Rupees 

in 

figures 

Rupees 

in words 

Rupees 

1 2 3 4 5 6 

       

501       

502       

503       

504       

505       

506       

       

       

       

       

       

       

Total for Bill No. 5 
Carried forward to Summary Page ) 
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BD-8 

 

Appendix-D to Bid 

 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 6 - Miscellaneous Items 

Item Description Unit Quantity Rate Amount 

    Rupees 

in 

figures 

Rupees 

in words 

Rupees 

1 2 3 4 5 6 

       

601 Mobilization Cost      

602       

603       

604       

605       

606       

       

       

       

       

       

       

Total for Bill No. 6 
Carried forward to Summary Page ) 
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BD-9 

 

Appendix-D to Bid 
 

BILL OF QUANTITIES (SAMPLE) 

 

Bill No. 7 External Development 

Item Description Unit Quantity Rate Amount 

    Rupees 

in 
figures 

Rupees 

in words 

Rupees 

1 2 3 4 5 6 

       

601 Items of 

water supply & drainage 
     

602 Paths & parks      

603 External electrification      

604       

605       

606       

       

       

       

       

       

       

Total for Bill No. 7 
Carried forward to Summary Page ) 
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BE-1 

 

Appendix-E to Bid 
 

 

PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the works shall be 

completed on or before the date stated in Appendix-A to Bid. The bidder shall provide as 

Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to 

be specified herein) showing the sequence of work items and the period of time during which 

he proposes to complete each work item in such a manner that his proposed programme for 

completion of the whole of the works and parts of the works may meet procuring agency‟s 

completion targets in days noted below and counted from the date of receipt of Engineer‟s 

Notice to Commence (Attach sheets as required for the specified form of Construction 

Schedule): 

 
 

Description Time for Completion 
 

1) Whole works   days 

 

2) Part-A   days 

 

3) Part-B   days 

 

4)      days 

 

5)      days 
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BF-1 

 

Appendix-F to Bid 
 

 

METHOD OF PERFORMING THE WORK 

 

[The bidder is required to submit a narrative outlining the method of performing the work. 

The narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 

3. The method of executing the works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 
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BG-1 

 

Appendix-G to Bid 

 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

 

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 

items, under separate heading for items owned, to be purchased or to be arranged on lease by 

him to carry out the works. The information shall include make, type, capacity, and 

anticipated period of utilization for all equipment which shall be in sufficient detail to 

demonstrate fully that the equipment will meet all requirements of the Specifications.] 
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BG-2 

 

Appendix-G to Bid 
 

LIST OF MAJOR EQUIPMENT (SAMPLE) 
 

 

 
 

Owned 

Purchased 

or Leased 

Description of Unit 

(Make, Model, 

Year) 

Capacity 

HP Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 
 

a. Owned 
      

 

b. To be 

Purchased 

      

 

c. To be 

arranged on 

Lease 
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BH-1 

 

Appendix-H to Bid 

 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide 

description of his construction camp‟s facilities and staff housing requirements. 

 

The contractor shall be responsible for pumps, electrical power, water and electrical 

distribution systems, and sewerage system including all fittings, pipes and other items 

necessary for servicing the contractor‟s construction camp. 

 

The bidder shall list or explain his plans for providing these facilities for the service of the 

contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

 

a) Contractor‟s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 

layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 

 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 

this activity). 

 

5. Other Items Proposed (Security services, etc.). 
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BJ-1 

 

Appendix-J to Bid 

 
 

ESTIMATED PROGRESS PAYMENTS (SAMPLE) 

 

Bidder‟s estimate of the value of work which would be executed by him during each of the 

periods stated below, based on his Programme of the works and the Rates in the Bill of 

Quantities, expressed in Pakistani Rupees: 
 

 
Quarter/ Year/ Period Amounts 

(in thousands) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

Bid Price  
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BK-1 

 

Appendix-K to Bid 
 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 

 

(To be filled in by the bidder) 
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(INTEGRITY PACT) 

BL-1 

Appendix-L to Bid 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

 

Contract No.  Dated  
Contract Value:     

Contract Title:    
 

………………………………… [name of Contractor] hereby declares that it has not obtained 
or induced the procurement of any contract, right, interest, privilege or other obligation or 

benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof 

or any other entity owned or controlled by it (GoS) through any corrupt business practice. 
 

Without limiting the generality of the foregoing, [name of Contractor] represents and 

warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to 

anyone and not given or agreed to give and shall not give or agree to give to anyone within 
or outside Pakistan either directly or indirectly through any natural or juridical person, 

including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 

sponsor or subsidiary, any commission, gratification, bribe, finder‟s fee or kickback, whether 
described as consultation fee or otherwise, with the object of obtaining or inducing the 

procurement of a contract, right, interest, privilege or other obligation or benefit in 

whatsoever form from, from Procuring Agency (PA) except that which has been expressly 
declared pursuant hereto. 

 

[name of Contractor] accepts full responsibility and strict liability that it has made and will 
make full disclosure of all agreements and arrangements with all persons in respect of or 

related to the transaction with PA and has not taken any action or will not take any action to 

circumvent the above declaration, representation or warranty. 

 
[name of Contractor] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 

without prejudice to any other rights and remedies available to PA under any law, contract or 

other instrument, be voidable at the option of PA. 
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 

on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent  to  ten  time  the  sum  of  any  commission,  gratification,  bribe,  finder‟s  fee  or 

kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing 

the procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from PA. 

 
 

……………………… 
[ Procuring Agency] [Contractor] 
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BS-1 

BID SECURITY 

(Bank Guarantee) 
 

Security Executed on    

(Date) 

Name of Surety (Bank) with Address:    

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address    
 

Penal Sum of Security Rupees.  (Rs.  ) 
Bid Reference No.     

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at 

the request of the said Principal (Bidder) we, the Surety above named, are held and firmly 

bound unto    

(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of which 

sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 

submitted the accompanying bid dated  for Bid No.  for  (Particulars 

of Bid) to the said Procuring Agency; and 

 

WHEREAS, the Procuring Agency has required as a condition for considering said bid that 

the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan 

or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the 

procuring agency, conditioned as under: 

 

(1) that the bid security shall remain in force up to and including the date 28 days after 

the deadline for validity of bids as stated in the Instructions to bidders or as it may be 

extended by the procuring agency, notice of which extension(s) to the Surety is 

hereby waived; 

 

(2) that the bid security of unsuccessful bidders will be returned by the procuring agency 

after expiry of its validity or upon signing of the Contract Agreement; and 

 

(3) that in the event of failure of the successful bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire 

said sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of 

the Instruction to bidders for the successful bidder's failure to perform. 

 

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on 

the prescribed form presented to him for signature enter into a formal Contract with the said 

procuring agency in accordance with his bid as accepted and furnish within twenty eight (28) 

days of his being requested to do so, a Performance Security with good and sufficient surety, 

as may be required, upon the form prescribed by the said procuring agency for the faithful 

performance and proper fulfilment of the said Contract or in the event of non-withdrawal of 

the said bid within the time specified for its validity then this obligation shall be void and of 

no effect, but otherwise to remain in full force and effect. 

PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon 

first written demand of the procuring agency (without cavil or argument) and without 

requiring the procuring agency to prove or to show grounds or reasons for such demand, 
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notice of which shall be sent by the procuring agency by registered post duly addressed to the 

Surety at its address given above. 

 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding 

whether the Principal (Bidder) has duly performed his obligations to sign the Contract 

Agreement and to furnish the requisite Performance Security within the time stated above, or 

has defaulted in fulfilling said requirements and the Surety shall pay without objection the 

said sum upon demand from the procuring agency forthwith and without any reference to the 

Principal (Bidder) or any other person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 

seal on the date indicated above, the name and seal of the Surety being hereto affixed and 

these presents duly signed by its undersigned representative pursuant to authority of its 

governing body. 

SURETY (Bank) 

 
 

WITNESS: Signature    
 

1.    Name    
 

Title    
 

Corporate Secretary (Seal)  Corporate Guarantor (Seal) 

2.    

 

Name, Title & Address 
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PS-1 
 

FORM OF PERFORMANCE SECURITY 

(Bank Guarantee) 
 

 

 

 
[Letter by the Guarantor to the Procuring Agency] 

Guarantee No.     

Executed on                                        

Expiry date    

 

Name of Guarantor (Bank) with address:   

(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:   
 

Penal Sum of Security (express in words and figures)   
 

Letter of Acceptance No.  Dated    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding 

documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 

request of the said Principal we, the Guarantor above named, are held and firmly bound unto 

the  (hereinafter   called   the 

procuring agency) in the penal sum of the amount stated above for the payment of which sum 

well and truly to be made to the said procuring agency, we bind ourselves, our heirs, 

executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 

accepted the procuring agency's above said Letter of Acceptance for    

    (Name   of   Contract)   for  the      

  (Name of Project). 

 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 

the undertakings, covenants, terms and conditions of the said Documents during the original 

terms of the said Documents and any extensions thereof that may be granted by the procuring 

agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall 

also well and truly perform and fulfill all the undertakings, covenants terms and conditions of 

the Contract and of any and all modifications of said Documents that may hereafter be made, 

notice of which modifications to the Guarantor being hereby waived, then, this obligation to 

be void; otherwise to remain in full force and virtue till all requirements of Clause 49,  

Defects Liability, of Conditions of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under this Guarantee that the claim for payment in writing 

shall be received by us within the validity period of this Guarantee, failing which we shall be 

discharged of our liability, if any, under this Guarantee. 

 
We,  (the Guarantor), waiving all objections and 

defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 

procuring agency without delay upon the procuring agency's first written demand without 
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cavil or arguments and without requiring the procuring agency to prove or to show grounds  

or reasons for such demand any sum or sums up to the amount stated above, against the 

procuring agency's written declaration that the Principal has refused or failed to perform the 

obligations under the Contract which payment will be effected by the Guarantor to Procuring 

Agency‟s designated Bank & Account Number. 

 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding 

whether the Principal (Contractor) has duly performed his obligations under the Contract or 

has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 

sum or sums up to the amount stated above upon first written demand from the procuring 

agency forthwith and without any reference to the Principal or any other person. 

 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being 

hereto affixed and these presents duly signed by its undersigned representative, pursuant to 

authority of its governing body. 
 

 
 

 

 

Witness: 

1.    

Guarantor (Bank) 

Signature    

 
 

Corporate Secretary (Seal) 

Name  

Title    

2.     
 

 

Name, Title & Address Corporate Guarantor (Seal) 
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CA-1 

FORM OF CONTRACT AGREEMENT 
 

THIS   CONTRACT  AGREEMENT  (hereinafter  called  the   “Agreement”)  made  on   the 

day of  (month) 20   between 
 

 

(hereafter       called       the       “Procuring       Agency”)       of       the       one       part     and 
  (hereafter called the “Contractor”) of the other 

part. 

WHEREAS  the  Procuring  Agency  is  desirous  that  certain works, viz     

should be executed by the Contractor and has accepted a bid by the Contractor for the 

execution and completion of such works and the remedying of any defects therein. 

NOW this Agreement witnesseth-- as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any, except those parts 

relating to Instructions to bidders shall be deemed to form and be read and construed 

as part of this Agreement, viz: 

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Special Conditions of Contract – Part II; 

(f) The General Conditions – Part I; 

(g) The priced Bill of Quantities (Appendix-D to Bid); 

(h) The completed Appendices to Bid (B, C, E to L); 

(i) The Drawings; 

(j) The Specifications. 

(k)   (any other) 

 

3. In consideration of the payments to be made by the procuring agency to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with the 

procuring agency to execute and complete the works and remedy defects therein in 

conformity and in all respects with the provisions of the contract. 

4. Procuring agency hereby covenants to pay the contractor, in consideration of the 

execution and completion of the works as per provisions of the contract, the contract 

Price or such other sum as may become payable under the provisions of the contract  

at the times and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 

the day, month and year first before written in accordance with their respective laws. 

 
Signature of the Contactor Signature of Procuring Agency 

 

(Seal) (Seal) 

Signed, Sealed and Delivered in the presence of: 

Witness: Witness: 

    (Name, Title and Address)     (Name, Title and Address) 
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Notes on the Conditions of Contract 

 

The Conditions of Contract comprise two parts: 

 

(a) Part I - General Conditions of Contract 

(b) Part II - Special Conditions of Contract 

 

Over the years, a number of “model” General Conditions of Contract have evolved. The one 

used in these Standard Bidding Documents was prepared by the International Federation of 

Consulting Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is 

commonly known as the FIDIC Conditions of Contract. (The used version is the harmonized 

Edition March 2006). 

 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 

unit rate) type of contract, and cannot be used without major modifications for other types of 

contract, such as lump sum, turnkey, or target cost contracts. 

 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the procuring agency. 

Any amendments and additions to the General Conditions, specific to the contract in hand, 

should be introduced in the Particular Conditions of Contract. 

 

The use of standard conditions of contract for all civil works will ensure comprehensiveness 

of coverage, better balance of rights or obligations between procuring agency and Contractor, 

general acceptability of its provisions, and savings in time and cost for bid preparation and 

review, leading to more economic prices. 

 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 

reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 

Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 

Conditions of Contract for reference purpose only which cannot be used by the users for 

preparing their bidding documents. The bidding document may include a purchased copy, the 

cost of which can be retrieved as part of the selling price of the bidding document. 

Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 

and the bidders are advised to obtain copies directly from FIDIC.* 
 

 

 
 

 “Copies of the FIDIC Conditions of Contract can be obtained 

from: To request such permission please contact: 

FIDIC CASE POSTALE, CH-1215 Switzerland; 

Tel. +41 22 799 49 00; 

Fax; +41 22 799 49 01 

E-mail: fidic@fidic.org. 

mailto:fidic@fidic.org
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Conditions of Contract 

for CONSTRUCTION 

FOR BUILDING AND ENGINEERING 

WORKS DESIGNED BY THE EMPLOYER 

 

 

 
Multilateral Development Bank Harmonised Edition 
March 2006 

General Conditions 

 

This publication is exclusive for use as provided under a Licence 

Agreement between a Participating Bank and FIDIC, and,  consequently, 

no part of this publication may be reproduced, translated, adapted, stored  

in a retrieval system or communicated, in any form or by any means, 

whether mechanical, electronic, magnetic, photocopying, recording or 

otherwise, without prior permission in writing from FIDIC. To request such 

permission, please contact: FIDIC, Case Postale 311,  CH-1215  Geneva 

15, Switzerland; Tel. +41 22 799 49 00; Fax +41 22 799 49 01; E-mail: 

fidic@fidic.org. FIDIC is not responsible for the accuracy or completeness 

of translations of this publication unless such translation explicitly 

indicates otherwise. 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS 

INTERNATIONAL FEDERATION OF CONSULTING ENGINEERS 

INTERNATIONALE VEREINIGUNG BERATENDER INGENIEURE 

FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORES 

mailto:fidic@fidic.org
mailto:fidic@fidic.org
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PART II - PARTICULAR CONDITIONS  

OF CONTRACT  

1.1 Definitions 

 The entire text is deleted and substituted with the following: 

 

 In the Contract (as hereinafter defined) the following words and expressions shall 

have the meanings hereby assigned to them, except where the context otherwise 

requires: 

 

 (a) (i) "Procuring Agency/Employer" is Sindh Agriculture University (SAU) 

Tandojam    

    

(ii) "Engineer" means the person appointed by Procuring Agency to act as 

Engineer for the purpose of contract and named as Project Director 

SAU Tandojam. 

 

(iii) Engineer’s Representative means consultant M/s. Shahzad Associates, 

2nd Floor, Farzana Building, Shaheed-e-Millat Road, Karachi. 

 

a-(iv) "Bidder or Tenderer” means any person, company corporation, firm or 

joint venture submitting a Bid or Tender.  

  b-(v) "Tender" means the Contractor's priced offer to the Employer for the 

execution and completion of the Works and the remedying of any 

defects therein in accordance with the provisions of the Contract, as 

accepted by the Letter of Acceptance. The word "Tender" is 

synonymous with "Bid" and the word "Tender Documents" with 

"Bidding Documents". 

  (ix) “Programme” means the programme to be submitted by the Contractor 

in accordance with Sub-Clause 14.1 and any approved revisions 

thereto.  

  (e)(i) The text is deleted and substituted with the following: 

   "Contract Price" means the sum stated in the Letter of Acceptance as 

payable to the Contractor for the execution and completion of the 

Works subject to such additions thereto or deductions therefrom as 

may be made and remedying of any defects therein in accordance with 

the provisions of the Contract. 

 

2.1  Engineer's Duties and Authority 

    Any action under Clause 44 "Extension of Time for Completion". 

(i) Any action under Clause 47 "Liquidated Damages for Delay" or 

Issuance of "Taking Over Certificate" under Clause 48. 

(ii) Issuing a Variation Order under Clause 51, except: 

   (a). in an emergency* situation, as stated herebelow, or 

(b). if such variation would increase the Contract Price by less than the 

amount stated in the Appendix-A to Bid.   

(iii) Fixing rates or prices under Clause 52. 

(iv) Extra payment as a result of Contractor's claims under Clause 53.  

(v) Release of Retention Money to the Contractor under Sub-Clause 60.3 

"Payment of Retention Money". 
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(vi) Issuance of "Final Payment Certificate" under Sub-Clause 60.8.  

(vii) Issuance of "Defect liability Certificate" under Sub-Clause 62.1. 

 * (If in the opinion of the Engineer an emergency 

occurs affecting the safety of life or of the Works or of adjoining property, the 

Engineer may, without relieving the Contractor of any of his duties and 

responsibilities under the Contract, instruct the Contractor to execute all such work or 

to do all such things as may, in the opinion of the Engineer, be necessary to abate or 

reduce the risk.  The Contractor shall forthwith comply with any such instruction of 

the Engineer. The Engineer shall determine an addition to the Contract Price, in 

respect of such instruction, in accordance with Clause 52 and shall notify the 

Contractor accordingly, with a copy to the Employer.) 
 

 Provided further that any requisite approval shall be deemed to have been given by 

the Employer for any such authority exercised by the Engineer. 

 

2.2      Engineer's Representative 

 The entire text is deleted and substituted with the following: 

 

 The Engineer's Representative shall be appointed by and be responsible to the 

Engineer and shall carry out such duties and exercise such authority as may be 

delegated to him by the Engineer under Sub-Clause 2.3. 

  

 The Employer shall ensure that the Engineer’s Representative is a Professional 

Engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 

 The following Sub-Clauses 2.7 and 2.8 are added: 

 

2.7      Engineer Not Liable 

  Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

materials, plant and equipment for construction of the Works and their parts in 

accordance with the Contract and neither the Engineer's authority to act nor any 

decision made by him in good faith as provided for under the Contract whether to 

exercise or not to exercise such authority shall give rise to any duty or responsibility 

of the Engineer to the Contractor, any Subcontractor, any of their representatives or 

employees or any other  person performing any portion of the Works. 
 

2.8        Replacement of the Engineer’s representative 

 “If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the 

name, address and relevant experience of the intended replacement Engineer. The 

Employer shall not replace the Engineer with a person against whom the Contractor 

raises reasonable objection by notice to the Employer, with supporting particulars.” 

 

5.1 Language(s) and Law 

 (a)    The Contract Documents shall be drawn up in the English language. 

(b)   The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 

5.2 Priority of Contract Documents 

The entire text is deleted and substituted with the following: 
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The several documents forming the Contract are to be taken as mutually explanatory 

of one another, but in case of ambiguities or discrepancies the same shall be explained 

and adjusted by the Engineer who shall thereupon issue to the contractor instructions 

thereon and in such event, unless otherwise provided in the Contract, the priority of 

the documents forming the Contract shall be as follows;  

 (1) The Contract Agreement  

 (2) The Letter of Acceptance; 

 (3) The completed Form of Bid; 

 (4) Special Stipulations (Appendix-A to Bid); 

 (5) Special Provisions 

 (6) The Particular Conditions of Contract – Part II; 

 (7) The General Conditions – Part I; 

 (8) The priced Bill of Quantities (Appendix-D to Bid); 

 (9) The completed Appendices to Bid (B, C, E to K); 

 (10) The Drawings; 

 (11) The Specifications; and 

 (12) Any other documents forming part of the Contract. 

 

In case of discrepancies between drawings, those of larger scale shall govern unless they 

are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these Conditions. 

Addendum, if any, shall be deemed to have been incorporated at the appropriate places in 

the documents forming the Contract. 

The following Sub-Clauses 6.6, 6.7 and 6.8 are added: 

 

6.6 Shop Drawings 

The Consultant shall submit to the Engineer for review 3 copies of all shop and erection 

drawings applicable to this Contract as per provision of relevant Sub-Clause of the 

Contract. 

 

Review and approval by the Engineer shall not be construed as a complete check but will 

indicate only that the general method of construction and detailing is satisfactory and that 

the Engineer’s review or approval shall not relieve the Contractor of any of his 

responsibilities under the Contract. 

 

6.7 As-Built Drawings 

 At the completion of the Works under the Contract, the consultant shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the 

Works as built. The price of such Drawings shall be deemed to be included in the 

Contract Price. 

  

9.1      Contract Agreement  

           Delete the entire text and substitute: 

  

 The Contractor shall enter into and execute the Contract Agreement, to be prepared 

and completed at his own cost, in the form annexed to these Conditions with such 

modification as may be necessary. The cost of stamp duty will also borne by the 

Contractor. The Contractor shall provide ten copies of signed Contract Documents to 

the Employer in proper book form for record. All costs for preparing and providing the 

copies of the Contract Documents shall be borne by the Contractor. 
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10.1    Performance Security 

 The Entire text is deleted and substituted with the following: 

  

The Contractor shall provide Performance Security to the Employer. The said Security 

shall be furnished or caused to be furnished by the Contractor within 28 days after the 

receipt of the Letter of Acceptance. The Performance Security shall be of an amount 

equal to 5% of the Contract Price stated in the Letter of Acceptance. Such Security 

shall be provided by an insurance company having atleast AA rating from PACRA / 

JCR i.e. (NIC, NJI, EFU & Adamjee) only in favour of Employer, valid until one 

month after completion of the Defect Liability Period in accordance with the Contract. 

  The cost of complying with the requirements of this Sub-Clause shall be borne by the 

Contractor.  

 

10.2    Period of Validity of Performance Security 

 Delete the entire text and substitute:  

 

 The performance security shall be valid until one month after the completion of the 

Defect Liability Period in accordance with the Contract. No claim shall be made 

against such security after the issue of the Defects Liability Certificate in accordance 

with Sub-Clause 62.1 and such security shall be returned to the Contractor within 14 

days of the issue of the said Defects Liability Certificate. 

 

  The following Sub-Clause10.4 is added: 

 

10.4 Performance Security Binding on Variations and Changes 

The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are 

granted or agreed upon under the provisions of the Contract. 

 

11.1    Inspection of Site 

 The entire text is deleted and substituted with the following; 

 The Employer shall have made available to the Contractor, before the submission by 

the Contractor of the Tender, such data on hydrological and sub-surface conditions as 

have been obtained by or on behalf of the Employer from investigations undertaken 

relevant to the Works but the Contractor shall be responsible for his own interpretation 

thereof. 

 

 The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself (so far as is practicable, having regard to considerations of cost and time) 

before submitting his Tender, as to: 

 (a) the form and nature thereof, including the sub-surface conditions, 

 (b) the hydrological and climatic conditions, 

 © the extent and nature of work and materials necessary for the execution and 

completion of the Works and the remedying of any defects therein, and 

(c) the means of access to the Site and the accommodation he may require, and, in 

general, shall be deemed to have obtained all necessary information, subject as above 

mentioned, as to risks, contingencies and all other circumstances which may 

influence or affect his Tender. 
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The Contractor shall be deemed to have based his Tender on the data made available  

by the Employer and on his own inspection and examination, all as aforementioned. 

  

 If any data is provided by the Employer, the Contractor is solely responsible for 

ascertaining the correctness of such data and the Employer shall not be liable in this 

behalf and no claim whatsoever in nature shall be entertained by the Engineer.  

 

14.1     Programme to be Submitted 

The programme shall be submitted within 14 days from the date of receipt of letter of 

acceptance which shall be in the form of a Bar Chart identifying the critical activities.  

 

78.1 Cash Flow Estimate to be Submitted 

 The Contractor shall, within 21 days after the date of the Letter of Acceptance, provide 

to the Engineer for his information a detailed cash flow estimate, in quarterly periods, 

of all payments to which the Contractor will be entitled under the Contract and the 

Contractor shall subsequently supply revised cash flow estimates at quarterly intervals, 

if required to do so by the Engineer.  

 

The following Sub-Clause 14.5 is added: 

 

14.5 Detailed Programme and Monthly Progress Report 

    a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer 

detailed programme for the following: 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

  (b) During the period of the Contract, the Contractor shall submit to the Engineer not 

later than the 8th day of the following month, 5 copies each of Monthly Progress 

Reports covering: 

 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress ;and 

(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 

   © During the period of the Contract, the Contractor shall keep a daily record of the 

work progress, which shall be made available to the Engineer as and when 

requested. The daily record shall include particulars of weather conditions, 

number of men working, deliveries of materials, quantity, location and 

assignment of Contractor’s equipment. 
 

15.2 Language Ability of Contractor’s Representative 

 The Contractor’s 59ctroy59zed representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the 

Contractor on full time basis. 
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15.3 Contractor’s Representative 

  The Contractor’s authorised representative and his other professional engineers 

working at Site shall register themselves with the Pakistan Engineering Council. 

 

The Contractor’s 60ctroy60zed representative at Site shall be 60ctroy60zed to 

exercise adequate administrative and financial powers on behalf of the Contractor so 

as to achieve completion of the Works as per the Contract. 

  

        The following Sub-Clauses 16.3 and 16.4 are added: 

 

16.3  Language Ability of Superintending Staff of Contractor 

A reasonable proportion of the Contractor’s superintending staff shall have a working 

knowledge of the English language. If the Contractor’s superintending staffs are not 

fluent in English language, the Contractor shall make competent interpreters available 

during all working hours in a number deemed sufficient by the Engineer. 

 

16.4    Employment of Local Personnel 

        The Contractor is encouraged, to the extent practicable and reasonable, to employ staff 

and labour from sources within Pakistan. 

 

  The following sub clauses are added 19.3 and 19.4 are added. 

 

19.3 Safety Precautions 

  In order to provide for the safety, health and welfare of’ persons, and for prevention 

of damage of any kind, all operations for the purposes of or  in connection with the 

Contract shall be carried out in compliance with the Safety Requirements of the 

Government of Pakistan with such modifications thereto as the Engineer may 

authorise or direct and the Contractor shall take or cause to be taken such further 

measures and comply with such  further requirements as  the Engineer may determine 

to be reasonably necessary for such purpose. 

 

 The Contractor shall make, maintain and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property, as the Engineer may 

from time to time prescribe. 

 

 

78.1 Lighting Work at Night 

In the event of work being carried out at night, the Contractor shall at his own cost, 

provide and maintain such good and sufficient light as will enable the work to proceed 

satisfactorily and without danger. The approaches to the Site and the Works where the 

night-work is being carried out shall be sufficiently lighted. All arrangement adopted 

for such lighting shall be to the satisfaction of the Engineer’s Representative. 

 

78.1 Employer’s Risks 

          The Employer’s risks are: 

 

 Delete the text and substitute with the following: 

 

   (a) insofar as they directly affect the execution of the Works in Pakistan: 
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(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 

(78) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works. 

For the avoidance of the doubt, it is clarified that riot, commotion or disorder 

constituting the Employer’s Risks shall not include any riot, commotion or 

disorder in any part of the country where the works are located or to be 

performed which give rise to generalized security, safety or other concern to 

the Contractor or his Subcontractor or to their employees.  

   (b) loss or damage due to the use or occupation by the Employer of any Section or part of 

the Permanent Works, except as may be provided for in  the Contract; 

©     loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

(b) insure against. 

 

21.4  Exclusions 

         The text is deleted and substituted with the following: 

 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 

 

 

25.1   Evidence and Terms of Insurances 

 

          Delete the entire text and substitute as follows: 

 The Contractor shall provide evidence to the Employer as soon as practicable after 

the respective insurances have been taken out but in any case prior to the start of 

work at the Site that the insurances required under the Contract have been effected 

and shall, within 30 days of the Commencement Date, provide the insurance 

policies to the Employer. When providing such evidence and such policies to the 

Employer, the Contractor shall notify the Engineer of so doing.  Such insurance 

policies shall be consistent with the general terms agreed prior to the issue of the 

Letter of Acceptance.  The Contractor shall effect all insurances for which he is 

responsible with insurers and in terms approved by the Employer. 
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25.5 Insurance Company 

 The Contractor shall be obliged to place all insurances relating to the Contract 

(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 

either National Insurance Company of Pakistan or any other insurance company 

operating in Pakistan and acceptable to the Employer. 

 

 Costs of such insurances shall be borne by the Contractor. 

 

           The following Sub-Clause 31.3 is added: 

 

31.3    Co-operation with other Contractors 

 During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working  for the Employer at and in the vicinity of the Site and also shall 

provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 

 

        The following Sub-Clause 34.2 and 34.12 are added: 

 

34.2 Rates of Wages and Conditions of Labour  
The Contractor shall pay rates of wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried 

out. In the absence of any rates of wages or conditions of labour so established, the 

Contractor shall pay rates of wages and observe conditions of labour which are not 

less favourable than the general level of wages and conditions observed by other 

employers whose general circumstances in the trade or in industry in which the 

Contractor is engaged are similar. 

 

78.1 Employment of Persons in the Service of Others 

 The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Employer or the Engineer; except with the prior written consent of the 

Employer or the Engineer, as the case may be. 

 

78.1 Housing for Labour 

 Save insofar as the Contract otherwise provides, the Contractor shall provide and 

maintain such housing accommodation and amenities as he may consider necessary 

for all his supervisory staff and labour, employed for the purposes or in connection 

with the contract including all fencing, electricity supply, sanitation, cookhouses, fire 

prevention, water supply and other requirements in connection with such housing 

accommodation or amenities. On completion of the contract, the facilities shall be 

handed over to the Employer or if the Employer so desires, the temporary camps or 

housing provided by the Contractor shall be removed and the site reinstated to its 

original condition, all to the approval of the Engineer.  

 

34.5    Health and Safety 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour at all times throughout the period of the Contract. The 

Contractor shall further ensure that suitable arrangements are made for the prevention 

of epidemics and for all necessary welfare and hygiene requirements.  

 

34.6 Epidemics  



 

63 

 

 In the event of any outbreak of illness of an epidemics nature, the Contractor shall 

complete comply with and carry out such regulations, orders and requirements as may 

be made by the Government, or the local medical or sanitary authorities, for purpose 

of dealing with and overcoming the same.   

 

78.1 Supply of Water 

 The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the site, to the satisfaction of the Engineer or his representative, 

adequate supply of drinking and other water for the use of his staff and labour.   

 

78.1 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 

labour. 

 

34.9 Arms and Ammunition 

 The Contractor shall not give, or otherwise dispose of to any person or persons, any 

arms or ammunition of any kind or permit or suffer the same as aforesaid. Except to 

those who are employed or hired for security of the work, plant and equipment, 

material, Camp Sites, Offices, Housing including Employer’s / Engineer’s facilities, 

etc. 

 

34.10   Festivals and Religious Customs 

The Contractor shall in all dealings with his staff and labour have due regard to all 

recognised festivals, days of rest and religious and other customs. 

 

34.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 

preservation of peace and protection of persons and property in the neighbourhood of 

the Works against the same. 

 

34.12  Compliance by Subcontractor 

The Contractor shall be responsible for compliance by his Subcontractor of the 

provisions of this Clause.  

 The following Sub-Clauses 35.2 and 35.3 are added: 

 

35.2 Records of Safety and Health 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time 

to time prescribe. 

 

35.3 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor 

shall, in addition, notify the Engineer immediately by the quickest available means. 

 

36.5    Engineer’s Determination where Tests not Provided for 



 

64 

 

          Deleted the entire text of this Sub-Clause and substitute as follows:  

 

 Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer Shall, after 

due consultation with the Employer and the Contractor, determine: 

   (a)   any extension of time of which the Contractor is entitled under Clause 44, and 

   (b)  the amount of such costs, which shall be added to the Contract Price and shall notify 

the Contractor accordingly, with a copy to the Employer. 

 

The following Sub-Clause 36.6 is added: 

 

36.6     Use of Pakistani Materials and Services 

The Contractor shall , so far as may be consistent with the Contract, make the 

maximum use of materials, supplies, plant and equipment indigenous to or produced 

or fabricated in Pakistan and services, available in Pakistan provided such materials, 

supplies, plant, equipment and services shall be of required standard. 

  

41.1    Commencement of Works 

           The text is deleted and substituted with the following:  

 

 The Contractor shall commence the Works on site within the period named in 

appendix “A” Bid from the date of receipt by him from Engineer of a written notice to 

commence. Thereafter, the Contractor shall proceed with the Works with due 

expedition and without delay. 

 

    47.3 Bonus for Early Completion of Works 

            This clause is deleted in its entirety  

 

48.2    Taking Over of Sections or Parts 

          Delete the entire text of this Sub – Clause and substitute as follow:  

 

 Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the Contractor 

may request and the Engineer after obtaining approval of the Employer shall issue a 

Taking-Over Certificate in respect of: 

    (a) any Section in respect of which a separate Time for Completion is provided in 

the Appendix “A”  to Bid. Special Stipulation” 

    (b) any substantial part of the  Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer, or  

    © any part of the Permanent Works which the Employer has elected to occupy or 

use prior to completion  (where such prior occupation or use is not provided 

for in the Contract or has not been agreed by the Contractor as a temporary 

measure). 

 

51.2    Instructions for Variations 

         At the end of the first sentence, after the word ‘Engineer’ the words ‘in writing’ are 

added. 

 

 

52.1    Valuation of Variations 

           Delete the entire text of this Sub – Clause and substitute as follow:  
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 In the tenth line, after the words “Engineer shall” the following is added “within a 

period not exceeding one eighth of the completion time subject to a minimum of 56 

days from the date of disagreement whichever is later”.  

  

53.4    Failure to Comply 

           This Sub-Clause is deleted in its entirety. 

 

54.5    Conditions of Hire of Contractor’s Equipment 

           Delete the entire text of this Sub – Clause and substitute as follow:  

 

 With a view to securing, in the event of termination under Clause 63, the continued 

availability, for the purpose of executing the Works, of any hired Contractor’s 

Equipment, the Contractor shall not bring on to the Site any hired Contractor’s 

Equipment unless there is an agreement for hire thereof (which agreement shall be 

deemed not to include an agreement for hire purchase) which contains a provision that 

the owner thereof will, on request in writing made by the Employer within 7 days after 

the date on which any termination has become effective, and on the Employer 

undertaking to pay all hire charges in respect thereof from such date, hire such 

Contractor’s Equipment to the Employer on the same terms in all respect as the same 

was hired to the Contractor save that the Employer shall be entitled to permit the use 

thereof by any other contractor employed by him for the purpose of execution and 

completing the Works and remedying any defects therein, under the terms of the said 

Clause 63. 

 

 The Contractor shall, upon request by the Engineer at any time in relation to any item 

of the hired Contractor’s Equipment, forthwith notify the Engineer in writing the name 

and addresses of owner of the Equipment and shall satisfy that the agreement for the 

hire thereof contains a provision in accordance with the requirements said forth above. 

 

            The following Sub-Clauses 59.4 & 59.5 are added: 

 

59.4     Payments to Nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts which the 

Engineer certifies to be due in accordance with the subcontract. These amounts plus 

other charges shall be included in the Contract Price in accordance with Clause 58 

[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 

 

59.5    Certification of Payments & Nominated Subcontractors  

 Before issuing a Payment Certificate which includes an amount payable to a 

nominated Subcontractor, the Engineer may request the Contractor to supply 

reasonable evidence that the nominated Subcontractor has received all amounts due in 

accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor: 

 a) submits reasonable evidence to the Engineer, or 

 b) i) satisfies the Engineer in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 

  ii) submits to the Engineer reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor’s entitlement, then 

the Employer may (at his sole discretion) pay direct to the nominated 
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Subcontractor, part or all of such amounts previously certified (less 

applicable deductions) as are due to the nominated Subcontractor and 

for which the Contractor has failed to submit the evidence described in 

sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the 

Employer, the amount which the nominated Subcontractor was directly 

paid by the Employer.  

 

60.1   Monthly Statements  

          Delete the entire text of this Sub – Clause and substitute as follow:  

  

 The Contractor shall on the basis of the joint measurements of work done under clause 

56.1, submit to the Engineer after the end of each month six copies, each signed by the 

Contractor’s representative approved by the Engineer in accordance with the Sub-

Clause 15.1, of a statement, in such form as the Engineer may from time to time 

prescribe, showing the amounts to which the Contractor considers himself to be 

entitled up to the end of the month in respect of: 

 

   (a)    the value of the Permanent Works executed, 

   (b)  any other items in the Bill of Quantities including those for Contractor’s             

Equipment, Temporary Works, dayworks and the like,  

   ©    the percentage of the invoice value of listed materials, all as stated in Sub-Clause 

60.11(a)(6) hereof, and Plant delivered by the Contractor on the Site for 

incorporation in the Permanent Works but not incorporated in such Works,  

        (d)       any other sum to which Contractor may be entitled under the Contract or otherwise:  

 

60.10  Time for Payment 

            The text is deleted and substitute with the follows:  

 

 The amount due to the Contractor under any Interim Payment Certificate issued by 

the Engineer pursuant to this Clause, or to any other term of the Contract, shall, 

subject to Clause 47, be paid by the Employer to the Contractor within 30 days after 

such Interim Payment Certificate has been jointly verified by Employer and 

Contractor, or, in the case of the Final Certificate referred to in Sub-Clause 60.8, 

within 60 days, after such Final Payment Certificate has been jointly verified by 

Employer or Contractor, Provided that the Interim Payment shall be caused in 42 

days and Final Payment in 60 days in case of foreign funded project.  In the event of 

the failure of the Employer to make payment within the times stated, the Employer 

shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per 

annum for local currency and LIBOR+1% for foreign currency, upon all sums unpaid 

from the date by which the same should have been paid. The provisions of this Sub-

Clause are without prejudice to the Contractor’s entitlement under Clause 69. 

 

 All payments to the Contractor shall be made in Pakistani Rupees only under the 

Contract and no payment in foreign currency is admissible.  

 

 The following Sub-Clause 60.11is added: 

 

60.11   Secured Advance on Materials  

   This clause is deleted in its entirety  
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60.12    Financial Assistance to Contractor (subject to prior approval of Employer 

Consultant and as per special conditions of Contract). 

 

Financial assistance shall be made available to the Contractor by the Employer by 

adopting the following alternative. 

(a) An interest-free Mobilization Advance up to 15% of the Contract Price stated in the 

Letter of Acceptance shall be paid by the Employer to the Contractor in two equal 

parts upon submission by the Contractor of a Mobilization Advance Guarantee/Bond 

for the full amount of the Advance in the specified form from a Scheduled Bank in 

Pakistan or insurance company as approved by the Consultant / SAU Tandojam of 

required rating.  

(78) First part within 14 days after signing of the Contract Agreement or date of 

receipt of Engineer’s Notice to Commence, whichever is earlier; and  

(2) Second part within 42 days from the date of payment of the first part, 

subject to the satisfaction of the Engineer as to the state of mobilization 

of the Contractor. 

(b).  This Advance shall be recovered in equal monthly instalments; first instalment at the 

expiry of second month after the date of payment of first part of Advance and the last 

instalment one months before the date of  completion of the Works as per Clause 43 

hereof. 

 

63.1  Default of Contractor 

         Delete the entire text of this Sub-Clause and substitute as follows: 

 

 If the Contractor is deemed by law unable to pay his debts as they fall due, or enters 

into voluntary or involuntary bankruptcy, liquidation or dissolution (other than a 

voluntary liquidation for the purposes of amalgamation or reconstruction), or becomes 

insolvent, or makes an arrangement with, or assignment in favour of, his creditors, or 

agrees to carry out the Contract under a committee of inspection of his creditors, or if 

a receiver, administrator, trustee or liquidator is appointed over any substantial part of 

his assets, or if, under any law or regulation relating to reorganization, arrangement or 

readjustment of debts, proceedings are commenced against the Contractor or 

resolutions passed in connection with dissolution or liquidation or if any steps are 

taken to enforce any security interest over a substantial part of the assets of the 

Contractor, or if any act is done or event occurs with respect to the Contractor or his 

assets which, under any applicable law has a substantially similar effect to any of the 

foregoing acts or events, or if the Contractor has contravened Sub-Clause 3.1, or has 

an execution levied on his goods, or Contract, if the Engineer certifies to the 

Employer, with a copy to the Contractor, that, in his opinion, the Contractor: 

      (a)  has repudiated the Contract, or 

      (b)  without reasonable excuse has failed 

            (i)  to commence the Works in accordance with Sub-Clause 41.1,  

                  (ii)  to proceed with the Works, or any Section thereof, within 28 days after receiving 

notice pursuant to Sub-Clause 46.1,  

           ©  has failed to comply with a notice issued pursuant to Sub-Clause 37.4 or an instruction 

issued pursuant to Sub-Clause 39.1 within 28 days after having received it 

           (d) despite previous warning from the Engineer, in writing, is otherwise persistently or 

flagrantly neglecting to comply with any of his obligations under the Contract, or 

 

(78) has contravened Sub-Clause 4.1, 
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 then the Employer may, after giving 14 days’ notice to the Contractor, enter upon 

the Site and the Works and terminate the employment of the Contractor without 

thereby releasing the Contractor from any of his obligations or liabilities under 

the Contract, or affecting the rights and authorities conferred on the Employer or 

the Engineer by the Contract, and may himself complete the Works or may 

employ any other contractor to complete the Works. The Employer or such other 

contractor may use for such completion so much of the Contractor’s Equipment, 

Temporary Works and materials as he or they may think proper. 

 

 Provided further that in addition to the action taking by the Employer against the 

Contractor this Clause, the Employer may also refer the case of default of the 

Contractor to Pakistan Engineering Council for punitive action under the 

construction and operation of Engineering Works Bye-Laws 1987, as amended 

from time to time. 

 

65.2  Special Risks 

         The text is deleted and substituted with the following: 

   

                     The special Risks are the risks defined under Sub-Clause 20.4 Sub 

                     Paragraphs (a) (i) to (a) (v).  

 

67.3  Arbitration 

         Delete the entire text of this Sub-Clause and substitute as follows: 

  

        Any dispute in respect of which: 

(78) the decision, if any, of the Engineer has not become final and binding pursuant to 

Sub-Clause 67.1, and 

  

(78) amicable settlement has not been reached within the period stated in Sub-Clause 

67.2, 

 

 shall be finally settled under the provision of the arbitration at, 1940 as amended or 

any statuary modifications or re-enactment, thereof for the time being in force. The 

said arbitrator/s shall have full power to open up, review and revise any decisions, 

opinion, instructions, determination, certificate or valuation of the Engineer related to 

the dispute.  

 Neither party shall be limited in the proceedings before such arbitrators to the 

evidence nor arguments put before the Engineer for the purpose of obtaining his said 

decisions pursuant to Sub-Clause 67.1. No such decision shall disqualify the 

Engineer from being called as a witness and giving evidence before the arbitrator/s 

on any matter whatsoever relevant to the dispute. 

 

 Arbitration may be commenced prior to or after completion of the Works, provided 

that the obligations of the Employer, the Engineer and the Contractor shall not be 

altered by reason of the arbitration being conducted during the progress of the Works. 

 

 The Place of arbitration shall be Karachi, Pakistan.  

 

68.1   Notice to Contractor 

          Delete the entire text of this Sub-Clause and substitute as follows:  
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 All certificates, notices or instructions to be given to the Contractor by the Employer 

or the Engineer under the terms of the Contract shall be sent by post, cable, telex or 

facsimile transmission to or left at the Contractor’s principal place of business or such 

other address as the Contractor shall nominate for that purpose. 

 

 For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 

 

68.2   Notice to Engineer and Engineer’s Representative 

 Delete the entire text of this Sub-Clause and substitute as follows:  

  

Any notice to be given to the Employer or to the Engineer’s representative under the 

terms of the Contract shall be sent by post, cable, telex or facsimile transmission to or 

left at the respective addresses nominated below.  

 

 The Engineer:  

 Project Director SAU Tandojam 

Sindh Agriculture University, Tandojam, Postal Code: 70060 

 Phone No: (+9222) 3405140 

 

 The Engineer’s Representative:  

Consultant M/s Shahzad Associates 

 Consulting Architects, Engineers & Planners 

 2nd Floor, Farzana Building,  Shaheed-e-Millat Road, Karachi. 

 

 Tel: 021-3438-4591, 3438-8857,  

 Fax: 3453-0754 

 

 69.4 Contractor’s Entitlement to Suspend Work 

  Refer to Part-I: General Conditions of Contract 

 

 

 69.5 Resumption of Work 

  Refer to Part-I: General Conditions of Contract 

   

70.2    Subsequent Legislation 

  Refer to Par-I: General Conditions of Contract 

 

71.1    Currency Restrictions 

    Refer to Par-I: General Conditions of Contract 

72.1      Rates of Exchange 

    Refer to Par-I: General Conditions of Contract 

 

72.2      Currency Proportions 

             Refer to Par-I: General Conditions of Contract 

 

72.3      Currencies of Payment for Provisional Sums 
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             Delete the sub-clause in its entirety 

 

    The following Sub-Clauses 73.1, 73.2, 73.3, 74.1, 75.1, 76.1, and 77.1 are added. 

 

73.1(a)  Payment of Income Tax  

 The Contractor, Subcontractor and their employees shall be responsible for payment 

of all their income tax, super tax and other taxes applicable under the laws of 

Pakistan, as amended from time to time, on income, or any loss of income, arising 

out of the Contract and the rates and prices stated in the Contract shall be deemed to 

cover all such taxes.  

 

 The Employer shall apply source deduction of Taxes (with holding) at the applicable 

rate during currency of the contract for all the amounts payable in terms of the 

Contract as per Income Tax Laws of Pakistan under the above clause.   

 

73.1(b)  Payment of Local Tax 

 The prices bid by the Contractor shall include all customs duties, import duties, sales 

tax, 70ctroy and other taxes that may be levied in accordance with the laws and 

regulations in force on the date 28 days prior to the latest date for submission of bids 

in Pakistan on the Contractor’s equipment, plant, materials and supplies (permanent, 

temporary and consumable) acquired for the purpose of the Contract and on the 

services performed under the Contract. Nothing in the Contract shall relieve the 

Contractor from his responsibility to pay any tax that may be levied in Pakistan in 

relation to execution of the Contract.  

 

73.1©  Foreign Taxation 

 The Prices bid by the Contractor shall include all taxes, duties and other charges 

imposed outside the Employer’s country on the production, manufacture, sale and 

transport of the Contractor’s Equipment, Plant, Materials and supplies to be used on 

or furnished under the Contract, and on the services performed under the Contract. 

 

73.2 Cost Inclusive of Duties and Taxes 

The rates and prices stated in the Priced Bill of Quantities shall be deemed to include 

every element of duty or tax leviable on or in relation to the production, import, 

purchase, sale, delivery and transportation of materials and to the bringing thereof to 

the Site and no such duty or tax shall be separately reimbursable.  

 

78.1 Custom Clearance 

It is the responsibility of the Contractor to make all arrangements and payments 

necessary for obtaining customs clearances of all materials, goods and equipment. 

The Employer shall not assume any responsibility in respect of the aforementioned 

obligations of the Contractor, except as otherwise provided in the Contract.  

 

74.1 Integrity Pact  

If the Contractor or any of his Subcontractors, agents or servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Contractor as 

Appendix-L to his Bid, then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor 

or any of his Subcontractors, agents or servants; 
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(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor or 

any of his Subcontractors, agents or servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the 

manner prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-

Clause 63.3 shall be made after having deducted the amounts due to the Employer 

under Sub-Para (a) and (c) of this Sub-Clause. 

 

75.1          Termination of Contract for Employer’s Convenience  

 The Employer shall be entitled to terminate the Contract at any time for the 

Employer’s convenience after giving 56 days prior notice to the Contractor, with a 

copy to the Engineer.  In the event of such termination, the Contractor: 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

 

76.1        Liability of Contractor 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 

labour laws including the Workmen’s Compensation Act and the Employer shall be 

fully indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them. 

 

77.1    Joint and Several Liability 

 If the Contractor is a joint venture of two or more persons, all such persons shall be 

jointly and severally bound to the Employer for the fulfilment of the terms of the 

Contract and shall designate one of such persons to act as leader with authority to 

bind the joint venture. The composition or the constitution of the joint venture shall 

not be altered without the prior consent of the Employer. 

 

78.1    Details to be Confidential 

 The Contractor shall treat the details of the Contract as private and confidential, 

save in so far as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere without the prior consent in writing of the Employer or the Engineer. If 

any dispute arises as to the necessity of any publication or disclosure for the purpose 

of the Contract, the same shall be referred to the decision of the Engineer whose 

award shall be final. 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. Mobilization Advance 

There will be no any mobilization advance will be allowed to contractor. 

 

2. Shop Drawings 

Where nature of work of Contract makes it necessary and where specifically required 

by these specifications and in particulars for doors, windows, ceilings, joinery, all 

finishes, plumbing, electrical, mechanical, roof drainage, gas, compressed air, A/C 

pipes and fittings and their installation etc. Contractor shall cause his materials 

vendors, fabricators or sub-contractors to submit scales and full size shop drawings of 

his work for approval of Consultant. 

 

Shop Drawings must be complete in every detail including provisions required of 

various trades, connections with other work, all cutting, fitting and drilling required 

and any / all other necessary information in accordance with usual and customary 

trade practice as particularly required to be submitted to Consultants for approval. 

 

It is to be understood that prior to manufacture, fabrication or installation of work 

under contract is carried forward, shop drawings shall be prepared and three copies of 

each drawing shall be submitted to the Consultants who will within two to three 

weeks after receipt thereof send one copy to the Contractor marked (I) “Approved”, 

(II) “Approved Except as Noted” or (III) Returned for Correction”. The notations 

approved and Approved Except as Noted shall authorized the Contractor to proceed 

with the fabrication of materials and equipment covered by such drawings subject to 

the correction, if any indicated thereon. When prints of drawings have been returned 

for correction the Contractor shall make the necessary revision on the drawings and 

shall re-submit prints for approval in the same manner as per new drawings. Every 

revision made during the life of the contract shall be shown by number, date and 

subject in a revision block.  

 

So far as practicable, each drawing shall bear a cross reference note referring to sheet 

number or numbers of Consultants’ drawings showing same work in order to facilitate 

checking of shop drawings in Consultants’ Office and their prompt return to 

Contractor. 

 

It is Contractor’s obligation and responsibility to check and verify all dimensions and 

be fully responsible for them and for their co-ordination in connection with work. 

Contractor is responsible for submission of vendor’s and / or fabricators shop 

drawings in proper rotation that is where the shop drawings of trade are dependent 

upon shop drawing of another trade, proper shop drawing shall be submitted first. No 

extension of time in respect to final completion date of work will be granted to 

Contractor because of failure to have any shop drawings in ample time to allow for 

checking and approval. 

 

All shop drawings submitted by Contractor shall bear stamp of approval of Contractor 

as evidence that drawings have been checked by Contractor. Any drawings submitted 

without this stamp of approval will be considered as not having been submitted. 
 

Each consignment of shop drawings submitted for approval must be accompanied by 
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a letter of transmittal itemizing applicable work and number of the drawings. Each 

drawing must be marked with name of building and each series numbered 

consecutively for ready reference. 

 

Contractor shall obtain all points from suppliers / manufacturers and others as 

necessary for construction purposes and the co-ordination of other trades and 

distribute them to all parties concerned. 

 

No work being executed in any instance prior to approval by Consultants of any of 

respective shop drawings. 

 

Consultants’ approval, however, shall not relieve Contractor of responsibility for 

errors, as Consultants’ approval of shop drawings is only general and is not intended 

to serve as a check and does not relieve Contractor from furnishing the materials and 

performing the work as required by drawings and specification.  

 

3. As-Built Drawings 

The Contractor shall at all times keep on the site one copy of all drawings and 

approved samples together with copies of all public safety codes and relevant 

standards applicable to the works. All such material shall be made available to the 

Engineer. 

 

In addition, the Contractor shall, at all times, keep on site a separate set of prints on 

which shall be noted neatly, accurately and promptly site work progresses all 

insignificant changes between the work shown on the drawings and that which is 

actually constructed. 

 

At the completion of works, the Contractor shall at his expense, supply to the 

Engineer six copies and two CD’S of all drawings amended to comply with work “As 

Built”. The Contractor shall provide in the same format as the original drawings and 

additional drawing required to record the work. 

 

4. Defective Work Noticed After Payment to the Contractor 

If it shall appear to the Consultants that any work has been executed with unsound, 

imperfect or unskilled workmanship or with materials of any inferior description, or 

that any materials or articles, provided by the Contractor for the execution of the work 

are unsound or of a quality inferior to that contract or otherwise not in accordance 

with the Contract, the Contractor shall on demand in writing from the Consultants 

specifying the work, materials or articles completed of notwithstanding that the same 

may have been passed, certified and paid for, forthwith rectify or remove and 

reconstruct the work so specified in whole or in part, according to the requirement at 

his own charge and cost. No additional and extra payment will be made for this. In the 

event of his failing to do so, no payments shall be made for the same till the defect is 

rectified as per instruction of the Consultants and in cases where rectification or 

removal of defects or material is not possible and work can be accepted otherwise the 

rates for such items will be reduced, in such cases the decision of the Consultants will 

be final and binding on the Contractor. 

 

5. Re-Measurement of Work 

After checking of the bill by the Consultant, if at any stage it is observed that the 
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measurements were wrong or doubtful then the same will be re-measured and the 

measurement corrected. The Contractor will be informed the date and time for joint 

measurement. If the Contractor or his representative does not attend, then the 

measurement taken by the Consultant will be taken as correct and final. 

 

6. Contractors Representative / Agent 

A competent agent registered with PEC as professional Engineer and duly authorized 

through a power Attorney whose qualifications and appointment shall be approved in 

writing by the Consultants [which approval may at any time can be withdrawn] is to 

be constantly on the works and shall give his whole time to the Superintendence of 

the same. If such approval shall be withdrawn by the Engineer the Contractor shall as 

soon as is practicable remove the Agent from the site and shall not thereafter employ 

him again on the site in any capacity and shall promptly replace him by another agent 

approved by the Consultant. The agent shall receive on behalf of the Contractor 

directions and instructions from the Consultants or the representative of the 

Consultants. The approval by the Consultant of the qualifications and appointment of 

the Contractors’ representative for Superintendence of the work shall not relieve the 

Contractor of any of his duties or responsibilities under the contract. 

 

7. Contractors Representative 

The Engineer shall be at liberty to object to and require the Contractor to remove 

forthwith from the works any person provided by the Contractor who in the opinion of 

the Engineer, misconduct himself or is incompetent or negligent in the proper 

performance of his duties or whose presence on site is otherwise considered by the 

Engineer to be undesirable and such person shall not be again allowed upon the work. 

Any person so removed from the work shall be replaced as soon as possible. 

 

8. Approved Manufacturers List 

A list of approved manufacturers is attached. The list is for guidance only. Other 

alternative manufacturers can also be considered provided they meet the criteria and 

specifications of the required product. However preference will be given to products 

obtained from the approved manufacturers. 

 

9. Samples 

Where required in specifications as otherwise required by the Consultant samples of 

items of fittings, hardware, electrical and mechanical materials etc; to be applied in 

the work, shall be submitted by Contractor for approval to the Consultant before the 

Contractor takes the work in hand. 

 

Samples of all materials submitted for approval to the Consultant shall be supplied in 

triplicate, each sample bearing a neatly typed label bearing the Contractor’s name, 

name of sub-contractor or producer of materials, kind, quality and finish or formula 

where applicable [as in the case of liquids or paints] intended to be used, in the project 

with date of submission. Written approval shall be obtained prior to processing or 

fabrication of any materials for which samples are submitted and all finished work 

shall conform to the characteristics of approved samples. In no instance shall approval 

of a sample relieve the Contractor of the responsibility for full compliance with any 

specification requirement. 

 

The fact that materials have been accepted at shop or wherever the work is in 
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preparation or progress shall not prevent its rejection under provisions hereof at the 

work sites either before or after installation. All samples shall be supplied by the 

Contractor at his own cost, for approval as directed. 

 

Prior to the start of the application of any paint and or / finish treatment otherwise, the 

Contractor shall apply samples of the required finish treatment to specific 

representative walls and ceiling surface or other areas or surfaces where indicated by 

the Engineer representative. The size to be determined by the Engineer’s 

representative / Client. 

 

10. Insurance 

The Contractor shall be responsible for obtaining a Contractors all risks policy from 

an insurance company acceptable to the Employer against risks to the works and shall 

make good at his own cost, all losses or damages whether to works themselves or to 

the lives, persons, whether under the Workmen’s Compensation Act of Third Party 

Risk or property of others from whatsoever cause arising out of or in connection with 

the works either during the progress of the works or during the period of maintenance 

provided by this Contract. 

 

The Contractor shall whenever required, produce to the Employer / Consultant the 

policy or policies of insurance and the receipt for the payment of the current 

premiums. All works together with material and plant for incorporation therein for 

which Contractor will be responsible under the terms of Contract. The insurance shall 

cover the period from the date of commencement until the date the final taking over 

certificate is signed, and shall also cover during the period of maintenance, loss or 

damage arising from a cause for which the Contractor is held responsible, whether the 

cause is detected prior to commencement of the period of maintenance. 

 

11. Accident or Injury to Workmen 

The Employer / Consultant shall not be liable for or in respect of any damages or 

compensation payable according to the provision of the Workmen’s Compensation 

Act 1923 and any other laws in force in respect or in consequence of any accident, 

injury or death arising in connection with this contract to any workman or other 

person in the employment of the Contractor or any sub-contractor and the Contractor 

shall indemnify the Employer against all such damages, compensation, claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto.  
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Page No. 1

CONSTRUCTION OF JUDO ACADEMY 

AT SINDH AGRICULTURE UNIVERSITY TANDOJAM

SUMMARY OF COST

S #

1 Civil Work (Schedule Work) (Page No. 02 - 09) Rs=

2 Civil Work (Non-Schedule Work) (Page No. 10 - 18) Rs=

(A) Rs=

3 Plumbing Work (Schedule Work) (Page No. 19 - 21) Rs=

4 Plumbing Work (Non-Schedule Work) (Page No. 22 - 23) Rs=

(B) Rs=

5 Electrical Work (Schedule Work) (Page No. 24 - 24) Rs=

6 Electrical Work (Non-Schedule Work) (Page No. 25 - 28) Rs=

(C) Rs=

Rs=Total Cost of Judo Academy  ( A + B + C )

SUB HEAD TOTAL AMOUNT

CIVIL WORK

PLUMBING WORK

ELECTRICAL WORK
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CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

1 EXCAVATION

Excavtion in foundation of Building Bridges and

other structures including dagbelling

dressing,refilling around structrure. In ordinary soil.

(Page No. 4, Item No.18-b)

20,000.00 %0Cft 3,176.25 63,525.00

2 IMPORTED EARTH FILL

a Filling, watering and ramming earth under floor with

new earth (excavated from outside) lead upto one

chain and lift upto 5 feet. (Page No.4, Item No.22
70,000.00 %0Cft 3,630.00 254,100.00

b Add: extra lead 6 mile (referred from carriage of

material schedule
70,000.00 %0Cft 774.96 54,247.20

3 SURPLUS EARTH

Filling, watering and ramming earth in under floors

with surplus earth from foundation etc. lead upto

one with surplus earth from foundation etc. (Page

No. 3, Item 21)

8,300.00 %0Cft 1,512.50 12,553.75

4 DEWATERING

Bailing or pumping out sub soil water during

excavation concreting, cost in situ concrete or

masonary work in foundation etc.

(i) Only three operation to be allowed trench

volume under water to be measured first time for

excavation, second time for concreting and

third time for cost in situ concrete or masonary

work in foundation etc. (Schedule of Rate for Public

Health Engineering Work (Page No. 75, Item No. 18-

i)

300.00 %Cft 543.00 1,629.00

5 CC IN FOUNDATION, SITU WALL, STEPS AND STUB

COLUMN 

 

Cement concrete plain (ratio1:3:6) including placing

compacting, finishing and curing complete

(including screining and washing at stone aggregate

without shuttering (Page No.15, Item No.5-h)

6,200.00 %Cft 12,595.00 780,890.00
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CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

6 CC IN FOUNDATION (1:4:8)

Cement concrete Ratio. 1:4:8 plain including placing

compacting, finishing and curing, comlete (including

screening and washing at stone aggregate without

shuttering.  (Page No.15, Item No.5-i)

2,750.00 %Cft 11,288.75 310,440.63

7 FORM WORK

Erection and removal of centering RCC or plain

cement concrete works of Partal wood (2nd Class)

Vertical (Page No.17, Item No.19-bii)
2,388.00 %Sft 3,588.48 85,692.90

8 TERMITE PROOFING

Providing anti-termite treatment by spraying /

sprinkling / spreading Neptachler 0.5% Emulsion as

an overall pre-construction treatment in slab type

construction under the slab and attached perches or

entrances etc. Complete in all respect as per

directions of the Engineering-inCharge (Page

No.108, Item No.92)

20,000.00 Per Sft 9.74 194,800.00

9 RCC WORK

Reinforced cement concrete work including all

labour and material except the cost of steel

reinforcement and its labour for bending and

binding which will be separately. This rate also

includes all kind of forms molds lifting shuttering

curing rendering and finishing the exposed surface

(including screening and washing of shingle) Page

No.16 Item No.6. I & II

R.C. work in roof slab, beams columns rafts, lintels

and other structural members laid in situ or precast

laid in position complete in all respects.

a Columns Footing - Ratio  (1:2:4) 6,505.00 P. Cft 337.00 2,192,185.00

b Plinth Beams - Ratio  (1:2:4) 2,300.00 P. Cft 337.00 775,100.00

c
Beam, Lintels Projection, Retaining & Lift Wall

Ratio  (1:2:4)

i Ground Floor 5,300.00 P. Cft 337.00 1,786,100.00

ii Top Roof 100.00 P. Cft 337.00 33,700.00

d Slab and Projection Ratio  (1:2:4)

i Ground Floor 6,710.00 P. Cft 337.00 2,261,270.00

ii Top Roof 100.00 P. Cft 337.00 33,700.00
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CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

e Stair Case Ratio  (1:2:4)

i Ground Floor 132.00 P. Cft 337.00 44,484.00

ii First Floor 132.00 P. Cft 337.00 44,484.00

f Columns Upto Plinth Ratio  (1:1½:3) 1,320.00 P. Cft 349.00 460,680.00

g Columns Super Structure  Ratio  (1:1½:3)

i Ground Floor 2,100.00 P. Cft 349.00 732,900.00

ii Top Roof 150.00 P. Cft 349.00 52,350.00

10 STEEL REINFORCEMENT

Fabrication of mild steel reinforcement using Tor

Bars for cement concrete including cutting, bending,

laying in position making joints and fastenings

including cost of binding wire (also includes removal

of rust from bars) (Page No. 16, Item No. 8-b)

1,800.00
Per 

Cwt
5,001.70 9,003,060.00

11 DAMP PROOF COURSE

Damp proof course 2" thick with (cement sand and

shingle concrete 1:2:4) including 2 coats of asphaltic

mixture. (Page No. 18, Item No. 28-b)
950.00 %Sft 3,912.85 37,172.08

12 BRICK MASONRY  

Pacca Brick Work in ground floor in cement sand

mortar (1:4) (Page No.20, Item No.5-I(c )

a Ground Floor (Page No.20, Item No.5-I(c ) 9,500.00 %Cft 13,227.41 1,256,603.95

b
First Floor (Page No.20, Item No.5-I(c ) + Page No.

21 Item No. 6-a)
1,300.00 %Cft 13,666.04 177,658.52
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13 SURFACE RENDERING

Cement Plaster 1:5 upto 12' height ½" thick Wall

and Ceiling Plaster (Page No.51, Item No. 12-b)

i Ceiling Plaster

a Ground Floor 12,800.00 %Sft 2,241.80 286,950.40

b First Floor 100.00 %Sft 2,381.80 2,381.80

14 INTERNAL WALL (1ST LAYER)

ii

Cement Plaster ⅜" thick 1:6 upto 12' height Internal

Wall Plaster 1st Layer (Page No. 51, Item No. 13-a)

a Ground Floor 14,000.00 %Sft 2,122.72 297,180.80

b First Floor 150.00 %Sft 2,262.72 3,394.08

15 INTERNAL WALL (2ND LAYER)

Cement Plaster ½" thick 1:4 upto 12' height Internal

Wall Plaster 1st Layer (Page No. 51, Item No. 11-b)

a Ground Floor 14,000.00 %Sft 2,283.93 319,750.20

b First Floor 150.00 %Sft 2,423.93 3,635.90

16 EXTERNAL WALL (1ST LAYER)

ii

Cement Plaster ⅜" thick 1:6 upto 12' height External

Wall Plaster 1st Layer (Page No. 51, Item No. 13-a)

a Ground Floor 13,500.00 %Sft 2,122.72 286,567.20

b First Floor 150.00 %Sft 2,262.72 3,394.08

17 EXTERNAL WALL (2ND LAYER)

Cement Plaster ½" thick 1:4 upto 12' height External

Wall Plaster 1st Layer (Page No. 51, Item No. 11-b)

a Ground Floor 13,500.00 %Sft 2,283.93 308,330.55

b First Floor 150.00 %Sft 2,423.93 3,635.90

18 STONE PITCHING

Stone Pitching including sub-base with hammer

dressed stone on surface laid in courses including

carriage of materials chains. (Page No. 31, Item No.

23)

8,900.00 %Cft 5,377.63 478,609.07
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19 FINISH FLOOR

Providing and laying 2" thick topping cement

concrete (1:2:4) including Surface finishing and

dividing into panels (Page No. 41, Item No. 16c)

13,200.00 %Sft 3,275.50 432,366.00

20 ALUMINUM WINDOWS / VENTILATORS 

Supply & fixing Deluxe Model (Bronze) in position

Aluminum channels framing for sliding windows &

ventilators of Alcop made with 5mm thick tinted

glass glazing (Belgium) & Aluminum fly screen

including handless stoppers & locking arrangement

etc. complete (Page No. 107, Item No. 84b)

1,600.00 Per Sft 1,318.15 2,109,040.00

21 COLLAPSIBLE GATE

Providing and fixing iron collapsible gate with

channel framing of section 3/4" X 5/16" at 4" l/c

riveted with ¾" x 1/8" flat iron patti placed

diagonally and provided with top & bottom T-

section 1"x 1" 1/8" along with rollers also l/c locking

arrangement and fixing in floor/ ceiling or wall etc,

completed. (S.I.No.32/P-94)

50.00 P. Sft 387.04 19,352.00

22 PRIMING COAT

Priming Coat of chalk distemper (Page No.53, item

No.23)

a Ground Floor 12,800.00 %Sft 442.75 56,672.00

b First Floor 150.00 %Sft 442.75 664.13

23 DISTEMPERING

Preparing surface and painting with Distemper- 1st

coat over priming coat (Page No. 53, Item No. 24-c)

3 Coats

a Ground Floor 12,800.00 %Sft 1,079.65 138,195.20

b First Floor 150.00 %Sft 1,079.65 1,619.48

24 INTERNAL WALL PAINTING

Preparing surface and painting with matt finish

including rubbing the surface with bathy (silicon

carbide rubbing brick) filling the voids with zink /

chalk/ plaster of paris mixture, applying first coat

premix, making the surface smooth and then

painting 3 coats with matt finish of approved make

etc. complete (new surface). Page No. 54, Item

No.36a+36b+36b

a Ground Floor 13,500.00 %Sft 3,444.38 464,991.30

b First Floor 100.00 %Sft 3,444.38 3,444.38
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25 WEATHER COAT

Preparing the surface and painting with 3 coats of

weather coat i/c rubbing the surface with rubbing

brick / sand paper, filling the voids with chalk /

plaster of paris and then painting with weather coat

of approved make. (Page No.55, Item No.38-a&b)

a Ground Floor 13,500.00 %Sft 2,567.95 346,673.25

b First Floor 150.00 %Sft 2,567.95 3,851.93

26 Extra labours for external surface for distemper /

paint / white wash / colour wash / weather coat

above 20'-0 height using long ladder or jhoola for

each coat (for every 10'-0" additional height) Page

No. 55, Item No. 42 + 42)

2,100.00 %Sft 456.18 9,579.78

27 ENAMEL PAINT ON WOOD WORKS

Preparing surface and painting of doors and

windows any type (including edges) 3 Coats (Page

No. 68, Item No. 5-C-i+ii)
100.00 %Sft 2,116.41 2,116.41

28 ENAMEL PAINT ON IRON WORKS

Painting guard bars, gates iron bars gratings, railing

including standard braces etc. and similar open

work (3 Coats) Page No.69, Item No.5-d-i-ii-iii) 100.00 %Sft 1,270.83 1,270.83

29 GALZED CERAMIC TILES (BATHROOM)

Laying floors of approved coloured glazed tile ¼"

thick laid in white cement and pigment on a bed of

¾" thick cement mortar 1:2. (Page No. 42, Item No.

25)

1,300.00 %Sft 27,747.06 360,711.78

30 GLAZED TILE DADO (BATHROOM)

Glazed tiles dado ¼" thick laid in pigment over 1:2

cement sand mortar ¾" thick including finishing.

(Page No. 44, Items No. 38)
4,400.00 %Sft 28,299.30 1,245,169.20
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31 FLUSH DOOR

Providing and fixing in position doors, windows and

ventilators of first class deodar wood frames, and 1-

3/4" thick commercial ply veneer shutters of first

class deodar skeleton (Solid Door) and commercial

ply wood (3 ply) on both sides includinghold fasts,

hinges, iron tower bolts, handles and cleats with

cord and one Mortice lock and hooks. (Page No. 57,

Item No. 9  ( - ) Page No. 60, Item No. 25/b)

1,250.00 P. Sft 856.53 1,070,662.50

32 FRENCH POLISH

French Polishing complete on new works. (Page No.

70, Item No. 7a)
1,250.00 %Sft 3,841.75 48,021.88

33 WOODEN ARCHITRAVE

Providing and fixing with sunk iron screws wooden

Architrave approved design / shape having width

not less than 2½" as directed by Engineer-in-Charge.

(Page No. 65, Item No. 60)

1,000.00
Per 

Rft
49.97 49,970.00

34 ALUMINIUM SHEET ON  BATHROOM DOORS

Providing's and fixing Aluminium Sheet on doors

pasted with glue as per requirement (Page No. 65,

Item No. 61)

500.00 P.Sft 63.77 31,885.00

35 ROOF SCREEDING

a

Providing and laying 2" thick topping cement

concrete (1:2:4) including surface finishing and

dividing into panels. (Page No. 41, Item No 16-d)
14,000.00 %Sft 3,275.50 458,570.00

B

Two coats of bitumen laid hot using 34 lbs for %Sft

over roof and blinded with sand at one cft per %Sft.

(Page No. 34, Item No. 13)

14,000.00 %Sft 1,887.40 264,236.00



Page No. 9

CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Civil Works)

Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

36 PLINTH PROTECTION AND RAMP

a

Cement concrete plain including placing

compacting, finishing and curing complete

(including screining and washing at stone aggregate

without shuttering (Page No. 15, Item No. 5)

• Ratio 1:4:8 400.00 %Cft 11,288.75 45,155.00

• Ratio 1:3:6 750.00 %Cft 12,595.00 94,462.50

b FORM WORK

Erection and removal of centering RCC or plain

cement concrete works of Partal wood (2nd Class)

Vertical (Page No.17, Item No.20-bii)

900.00 % Sft 3,127.75 28,149.75

c
¾" thick Cement Plaster 1:4 upto 12' height. (Page

No.51, Item No.11-C)
2,400.00 %Sft 3,015.75 72,378.00

d SUB FLOORING

Cement concrete plain (ratio1:3:6) including placing

compacting, finishing and curing complete

(including screening and washing at stone aggregate

without shuttering (Page No.15, Item No.5h)

1,100.00 %Cft 12,595.00 138,545.00

e FINISH FLOOR

Providing and laying 2" thick topping cement

concrete (1:2:4) including Surface finishing and

dividing into panels (Page No. 41, Item No. 16c)

2,200.00 %Sft 3,275.50 72,061.00

Rs. 30,212,970.27

Rs. 26,498,049.29

Rs.

Rs. 3,714,920.98

Rs.

Rs.

Add: ____ % Premium on Above / Below

TOTAL COST OF CIVIL WORKS (SCHEDULED ITEMS)

SUB TOTAL OF SCHEDULE ITEMS

Total Amount of Schedule Items (Except Sr.No. 20,29,30)

Add: ____ % Premium on Above / Below

Total Amount of Sr.No. 20,29,30 (Schedule Items)
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37 CLEARING THE SITE

Cleaning the site cutting of bushes, trees PCC Pavers

/ Floor, block wall debris and rubbish of all kind, etc.

for proper execution of work including layout of

structure with making center line, C.C Pillars upto

required height etc. complete as per drawing and

Removing old debris and rubbish of all kinds and

sizes including all lead and lifts as per specification

and instruction of Engineer-in-Charge

Lump sum Job 50,000.00 50,000.00

38 GUTKA BRICK

Providing and fixing Gutka Brick facing 2 1/2''x 9'' x2

1/4'' size of approved design set in cement mortor

1:3 i/c filling the joints with white cement slurry

colour pigment for matching i/c levelling smooth

finishing, curing and scaffolding etc complete as per

specification and directed by the Engineer /

Incharge. 

100.00 P. Sft 280.00 28,000.00

39 UPVC RAIN WATER DOWN PIPE

Providing and fixing of 4" dia UPVC best approved

quality rain water Down pipe with all fittings fixing,

jointing, hanging with clamps and hold fast including

lifting, hoisting, transportation, wastage, scaffolding

etc. complete in all respects and conforming to the

requirements of drawings, specification and

approval of the Engineer

200.00 Rft 350.00 70,000.00

40 SUMP

Making 12"x12" size sump floor (Khurra) at roof

with 1:3 ratio cement sand mortar making

connection for PVC pipe providing proper slaop to

drain out rain water, including, curing, finishing etc.,

complete in all respects and conforming to the

requirments of drawings, specifications and

approval of the Engineer

10.00 No. 250.00 2,500.00
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41 WARDROBE

Providing and fixing ¾" thick teak ply veneered

sliding openable shutter in cupboard with shelves

and best quality 1" X 1½" deodar wood frame,

beading 1”X½” including hardware fittings hinges,

handles, catcher, stopper where necessary with

approved quality locks and 2 coats of lacquer

polishing etc. complete in all respect as per

drawings, specifications and instructions of the

Architect / Engineer-in-charge. (upto any height and

any floor) front face will be measured for payment.

210.00 P.Sft 1,000.00 210,000.00

42 G.I FRAME

Providing and fixing G.I. Frames / Choukhats 16

guage of the following sizes having double MS

rebate sheet provision of 3 Nos. 1 ½ x ¼ M.S. plate

welded to frame for fixing, steel hinges including

iron legs, filling the cavity with C.C 1:2:4 and

painting 3 coats with approved enamel paint over a

1 coat of primer (red oxide), cartage to site, etc.

complete in all respects and conforming to the

requirements of drawings, specification and

approval of the Engineer (at any floor)

a 10" x 2" & 12" x 2" 700.00 P.Rft 360.00 252,000.00

b 7" x 2" & 5" x 2" 200.00 P.Rft 220.00 44,000.00

43 IRON GRILL

Providing and fixing in position of M.S Grill in walls

fabricated from ½" x ½" vertical and horizontal

square bars @ 6" C/C welded with M.S ¼" x ¾" M.S.

flat frame including M.S. holdfast fixed in RCC work

or masonry work including painting 3 coats with

approved enamel paint over a coat of shop primer

(red oxide) cartage to site, etc. complete in all

repsects and conforming to the requirements of

drawings, specification and approval of the Engineer

(at any floor)

100.00 Sft 200.00 20,000.00
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44 ALUMINUM DOOR

Providing and fixing aluminum anodized fully glazed

swing/sliding door made with heavy duty premium

model (champagne colour) aluminum section 4 inch

wide and 2mm thick with collar alongwith with 5mm

thick tinted glass fixed with PVC gasket alongwith

PVC handles of 5 inch wide and 1.6 mm thick and all

necessary hardware fittings, locking arrangement

etc., including caulking all masonry joints with

sealant, cartage to site etc. complete in all respects

and conforming to the requirements of drawings,

specifications and approval of the Engineer. (at any

floor)

35 Per Sft 1,500.00 52,500.00

45 FALSE CEILING

Providing and fixing of mineral fiber ceiling panels of

2' x 2' size fixed on (fancy aluminum "T & L" section

) heavy duty & G.I suspension system frame hanging

at suitable height at any floor including cost of all

materials, labours, tools, equipment, transportation

hoisting, lifting, wastage which included angles,

wiring and all accessories laid from RCC Slab, etc.

complete as per drawings, specification and as

directed by the Engineer

100 Per Sft 180.00 18,000.00

46 MARBLE ON STAIR STEPS (ONE PIECE)

Providing and laying of pre-polished marble on

Treads of steps 1" thick marble in one piece of

approved sample and colour laid over 1:3 cement

fine sand mortar base of required thickness so as to

achieved finished floor level having nosing of 1"

with double gola-make edge including chemical

poloshing, grinding, grouting of joints, cartage to

site, etc. before handover, complete as per

drawings and approval of Engineer (at any floor)

650.00 Per Sft 320.00 208,000.00



Page No. 13

CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Civil Works)

Non-Schedule Items

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

47 MARBLE RISER

Providing and laying of pre-polished marble on

raiser of steps ⅜" thick machine cut pieces of

approved sample and colour laid against ½" thick

base of cement plaster in 1:4 cement and fine sand

mortar or glueing the marlbe with epoxy including

chemical poloshing, grinding, grouting of joints,

cartage to side etc. before handover, complete as

per drawings and approval of Engineer (at any floor)

300.00 Per Sft 250.00 75,000.00

48 MARBLE ON LANDING

Providing and laying of pre-polished marble on

Landing of steps ¾" thick (Size (2'-0" x 1'-0")

machine cut pieces of approved sample and colour

laid against ½" thick base of cement plaster in 1:4

cement and fine sand mortar or glueing the marlbe

with epoxy including chemical poloshing, grinding,

grouting of joints, cartage to site etc. before

handover, complete as per drawings and approval

of Engineer (at any floor)

1,500.00 Per Sft 300.00 450,000.00

49 MARBLE SKIRTING

Providing nad laying of pre-polished marble on

Skirting of steps ⅜" thick machine cut pieces of

skirting height 6" of approved sample and colour

laid against ½" thick base of cement plaster in 1:4

cement and fine sand mortar or glueing the marlbe

with epoxy including chemical polishing, grinding,

grouting of joints, cartage to site, before handover,

etc. complete as per drawings and approval of

Engineer (at any floor)

300.00 Per Sft 250.00 75,000.00

50 WATER PROOFING IN SUNK & PLANTER AREA

Providing and applying ¾" thick ratio 1:3 plaster

mixed with water proofing admixture in planter are.

Work, cartage to site, etc. complete in all respect as

per instructions of the Architect / Engineer (at any

floor)

1,350.00 P.Sft 55.00 74,250.00
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51 STEEL GRATED DOOR

Making and fixing of steel grated door in walls using

3/8" x 3/8" size solid square bars 4 inch centre to

centre with 16 gauge sheeting of 3'-0" height in

centre of door welded with MS flat angle (patti)

framing of 2" x 2" x 1/8" with all necessary

hardware fittings, handle locks etc. i/c painting 3

coats with approved enamel paint over a coat of

shop primer (red oxide), cartage to site, complete in

all respects and conforming to the requirements of

drawings, specifications and approval of the

Engineer.

35.00 P.Sft 600.00 21,000.00

52 GROOVE INPLASTER

Providing, making horizontal or vertical joints or

grooves of approved design & size including cost of

all materials, labours, tools, tackles, watering,

curing, transportation, wastage hoisting, scaffolding

& its removal etc complete as per drawings,

specification and as directed by the Engineer

50.00
Per 

Rft
7.00 350.00

53 PLASTER BAND

Providing & Making 1/2" thick plaster band 4" to 6"

wide with 1:4 cement mortar in all floors including

including cost of all materials, labours, tools, tackles,

transportation, wastage watering, curing, hoisting,

scaffolding & its removal etc complete as per

drawings, specification and as directed by the

Engineer

50.00 Rft 20.00 1,000.00

54 MARBLE SLAB ON COUNTER

Providing and fixing ¾" thick prepolished marble

slab of approved size, colour and quality over wash

basin including making opening in slab for wash

basin or wherever required at any floor, fixing,

leveling, transportation, wastage with cost of all

materials, labours, etc.. Complete in all respect as

per instructions of the Architect / Engineer-in-

Charge. 

80.00 P.Sft 320.00 25,600.00



Page No. 15

CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Civil Works)

Non-Schedule Items

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

55 PORCELAIN TILES FLOORING

Providing and laying porcelain tiles of approved

Pakistan make, Master / Shabbir make, shade,

thickness and size 4 Sft on floors over a 3" thick bed

of 1:4 cement and sand mortar and grouting the

joints with neat cement slurry to match the colour

of tiles including curing, washing and cleaning the

tiles at any height and floor, cartage to site, etc.

complete in all respects and conforming to the

requirements of drawings, specifications and

approval of the Engineer.

9,900.00 P.Sft 270.00 2,673,000.00

56 PORCELAIN TILES SKIRTING / DADO

Providing and laying of porcelain tile skirting and

dado of approved Pakistan make, Master / Shabbir

make, shade, thickness and sizes 4 Sft over ½” thick

base of cement plaster in 1:4 cement and fine sand

mortar, including curing, washing and cleaning the

tiles at any height and floor, cartage to site, etc.

complete in all respect and confiming to the

requirement as per drawings, specifications and 

600.00 P.Sft 200.00 120,000.00

57 SULPHATE RESISTING CEMENT

Providing and using Sulphate Resisting Cement in 

place of ordinary Portland cement
120,000.00

Per 

K.G
1.50 180,000.00

58 C.C GOLA

Providing and laying gola 3" X 3" concrete 1:2:4

using graded screened bajri at junction of slab and

walls and finished with cement plaster 1:3 including

cost of all materials, labours, tools, hoisting,

transporting, wastage,curing etc. complete as per

drawings, specification & as directed by the

Engineer

900.00 P.Rft 60.00 54,000.00

59 INVERTED CLAY POTS IN FILL SUNK AREA

Providing and laying inverted clay pots in toilet sunk

area with concrete 1:4:8 in fill and 2" thick concrete

1:2:4 on top, all as per drawing and as directed by

the Engineer-in-Charge. 

1,350.00 P.Sft 150.00 202,500.00

60 DRIP COURSE

Making drip course ½" x ⅜" (13mm x9.5mm) size

under R.C.C or C.C coping and chajja etc, complete

in all floors including cost of all materials, labours,

tools, hoisting, transporting, wastage extra cement

mortar 1:3 and curing etc complete as per drawings,

specification as directed by the Engineer (at any

floor)

50.00 Rft 70.00 3,500.00
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61 STAINLESS STEEL HANDRAILING  (3' Height)

a Providing and fixing best quality stainless steel

handrailing for stairs of 2" dia stainless steel pipe

horizontal pipe fixed over 1" dia Stainless Steel

vertical pipe to be embedded in RCC Steps etc @

12" C/C by means of flange and flange cover along

with ½" dia stainless steel horizontal bracing pipe 2

Nos. below hand rail at an equal distance including

all specials, bends, tees, etc. cutting holes and

making good the same, at any floor before

handover to client etc. complete in all respect as per

drawings, specification and approval of Engineer (at

any floor)

80.00
Per 

Rft
2,500.00 200,000.00

b Providing and fixing best quality stainless steel

handrailing for pardi of 2" dia stainless steel

horizontal pipe fixed over 1" dia stainless steel

vertical pipe to be embedded in RCC pardi etc. @

12" Centre to Centre by means of adequate anchors

including all specials, bends, tees etc. cutting holes

and making good the same before handover to

client, etc. complete in all respect as per drawings,

specifications and approval of Engineer (at any

floor)

10.00
Per 

Rft
850.00 8,500.00

62 DOOR LOCKS (HEAVY DUTY)

Providing and fixing Heavy Duty with C.P brass

screws Alpha knob set lock of approved design,

manufacturer, and color, cutting wood to required

shape and size with three operation keys (Taiwan

make). etc. Complete in all respect as per

specification & instruction of the Engineer-in-Charge

27 each 3,000.00 81,000.00

63 DOOR LOCKS

Providing and fixing Washroom door locks with C.P

brass screws Alpha knob set lock of approved

design, manufacturer, and color, cutting wood to

required shape and size with three operation keys

(Taiwan make). etc. Complete in all respect as per

specification & instruction of the Engineer-in-Charge

5 each 2,000.00 10,000.00
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64 DOOR CLOSER

Providing and fixing with brass screws or specially

supplied screws hydraulic door closer of approved

design and manufacturer, cutting wood etc to

required shape and size (Japan make). etc.

Complete in all respect as per specification and

instruction of the Engineer-in-Charge.

5 each 2,000.00 10,000.00

65 ALDROP LOCK

Providing & Fixing door lock is made from the finest

grade basic material. These locks are accurately

designed by the expert professionals at or vendors

end. 

20.00 each 1,000.00 20,000.00

66 DRESSING LAWN

Rough dressing of the area for lawn including

picking stones, pebbles, stubble, grass roots and

other injurious matters and breaking of clods

complete including disposal of rubbish within 3

chains (92 m). 

20.00 P.Sft 5.00 100.00

67 COWDUNG MANURE

Supplying and stacking well decayed cowdung

manure from approved source including all leads

and lifts.

10.00 P.Cart 298.12 2,981.20

68 SPREADING COWDUNG MANURE

Spreading cowdung manure and mixing the same

upto any depth in the prepared bed including

breaking clods, dressing fine for grassing, including,

disposal of rubbish within 3 chains (92 m) complete. 

10.00 P.Cft 5.00 50.00

69 GARDEN SOIL

Supplying and stacking approved garden soil (sweet

earth) free from salts, pebbles and grass roots etc.

including all leads and lifts. 

10.00 P.Cft 50.00 500.00

70 SWEET EARTH 

Spreading approved garden soil (sweet earth) in

uniform thickness including mixing and breaking

clods and dressing fine for grassing including

disposal of rubbish within 3 chains (92 m) complete. 

10.00 P.Cft 30.00 300.00

71 DACCA GRASS

Supply live (Dacca) grass in slabs with earth intact

including all lead and lifts. 
20.00 P.Sft 40.00 800.00
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72 WATER STORAGE TANK OVER ROOF

Construction of RCC Over Head Water tank over roof

of specified strength with pouring and cast in RCC of

ratio 1:1½:3 O.P Cement, fine sand and ¾" maximum

size graded crush aggregate including approved

formwork and its removal in O.H.Tank at any height, all

operation of vibrating, leveling, consolidation including

cost of Steel Reinforcement (deformed), curing it also

include the external plaster 3/4" thick of ratio 1:3

cement fine sand mortar whereas the internal plaster

of 1/2" thick of ratio 1:3 cement fine sand mortar

mixed with approved water proofing agement pudlo or

its equivalent grade @ 2.5 kg / per bag in walls and

ceiling of tank which also includes the 2" thick bed

concrete of ratio 1:2:4 concrete in flooring of tank with

ladder and manhole opening size 24" x 24" along with

cast Iron Water tight Manhole frame 1" x 1" and cover

weight of 20 kg with proper locking arrangement etc.

complete in all respect as per drawings, specification

and as directed by the Engineer

4,160.00
Per 

Glen
150.00 624,000.00

Cost of Non-Scheduled Items (Civil Work) Rs= 5,868,431.20
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 BILL OF QUANTITIES  (Plumbing Works)
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S.NO DESCRIPTION QTY UNIT RATE AMOUNT

73 PAKISTANI WC

Providing and fixing squating type white glazed

earthen ware W.C. Pan with front flush inlet and

complete with including the cost of flushing cistern

with internal fitting and flush pipe with bend and

making requisite number of holes in walls plinth and

floor for pipe connection and making good in

cement concrete 1:2:4 (foreign equivalent) with 4"

dia C.I. Trap (Page No. 1, Item No. 2-a)

16 Each 5,728.80 91,660.80

74 EUROPEAN WC

Providing and fixing European white glazed earthen

ware wash down W.C. Pan complete with and

including the cost of white / black plastic seat (best

quality) and lid with c.p. brass hinges and buffers, 3

gallons white glazed earthen ware low level

flushing cistern with siphon fitting 1½" dia white

porcelain enamelled flush bend ¾" dia and making

requisite number of holes in walls plinth and floor

for pipe connections and making good in cement

1:2:4 (foreign quality) Page No. 2, Item No. 5. 

2 Each 11,477.40 22,954.80

75 GULLY TRAP

Providing and fixing 6" X 6" X 4" CC Guly Trap with

4" outlet complete 4" thick 1:2:4 CC for bed & ½"

thick cement plaster (1:3) to the kerb, C.I. grating 6"

X 6" & C.I. Cover and frame 12" X 12" (inside) etc.

complete (Page No. 23, Item No. 1) 

6 Each 1,193.17 7,159.02

76 NYLON CONNECTION

Providing and fixing in position nylon connection

complete with ½ dia brass stop cock with pair of

bass nuts and lining joints and nylon connections.

(CH-I, Page No. 6, Item No. 23)

32 Each 447.15 14,308.80

77 SOAP TRAY

Supplying & fixing soap tray earthen ware with c.p

scres etc. complete (Chapter 2, Toilets, Page No. 8,

Item No.5 )

14 Each 497.20 6,960.80
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Sindh Schedule of Rates 2012

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

78 LAVATORY BASIN

a Providing and fixing 24" X 18" lavatory basin in

white glazed earthen ware complete with &

including the cost of W.I. or C.I. cantilever brackets

6" built into walls painted white in two cats after a

primary coat of red lead paint a pare of ½" dia

rubber plug and chrome plated brass chain 1¼" dia

malleable iron or brass unions and making requisite

number of holes in walls, plinth and floor for pipe

connections and making good in cement concrete

1:2:4 (foreign equivalent) Page No. 3, Item No. 10. 

14 Each 4,928.00 68,992.00

b Add extra labour for providing fixing of earthen

ware PEDESTAL WHITE OR COLOUR GALZAED) CH-I:

Page No. 4, Item No. 10 +11)

14 Each 2,533.47 35,468.58

79 BATHROOM ACCESSORIES

Supply and fixing Bathroom Accessories set (7 Piece)

including towel rod, brush holder, soap tray, shelf of

approved design including cost of screws, nuts etc.

complete (Master Brand or as recommended by

Engineer-in-Charge). Page No. 19, Item No. 23

4 Each 10,322.40 41,289.60

80 C.I.TRAP

Providing and fixing C.I. trap with 4" dia inlet and 4"

dia outlet of the approved self cleaning design with

a C.I. grating with or without a vent arm including

cas t of jointing requiste number of holes in walls,

plinth and floor for pipe connection and making

good cement concrete 1:2:4. (CH-I, Page NO. 6, Item

No. 21) 

32 Each 1,671.58 53,490.56

81 TEE STOP COCKS

Supply and fixing ½" dia concealed tee stop cock of

superior quality with cp head (CH-VI-Page No. 18,

Item No. 12-b)

32 Each 889.46 28,462.72

82 Providing & fixing chrome plated brass towel rail

complete with 1" long c.p brass screws (Towel rail

36" long) ¾" dia round or square (Superior quality)

(Chapter No. 2 - Toilets Page No. 07, item 1-i-b)

2 Each 1,412.95 2,825.90

83 Providing and fixing c.p brass toilet paper holder of

standard size with chrome plated brass brackets

complete (Similar to twyfords design No. 1108)

Superior Quality (Page No. Chapter No. 2 -Toilets

page No. 7, item 2-b)

18 Each 1,071.40 19,285.20
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84 LONG BIB COCKS

Supply and fixing ½" dia long bib cock of crystal

head of superior quality. Complete (CH-VI-Page No.

19, Item No. 13-b)

18 Each 1,384.24 24,916.32

85 PILLER COCK

Supply and fixing swan type piller cock of superior

quality with crystal head. complete (CH-VI, Page No.

19, Item No. 16-b)

14 Each 877.80 12,289.20

86 MUSLIM SHOWER 

Supply and fixing C.P. Muslim Shower with double

Bib Cock and ring pipe etc. complete (Page No. 19,

Item No. 19-a)

18 Each 3,432.00 61,776.00

87 STOP COCK 

Supply and fixing concealed tee- stop cock of

superior quality with c.p. head ½" dia (Page No. 18,

Item No. 12-a)

1 Each 843.92 843.92

88 HANDLE VALVE

Providing and fixing handle valves (china) with

wheels, threaded or flanged ends with rubber

washers (standard pattern) 

a CH-VI-Page No. 17, Item No. 5-ii (¾" Dia) 4 Each 271.92 1,087.68

b CH-VI-Page No. 17, Item No. 5-iii (1" Dia) 4 Each 365.42 1,461.68

Sub Total Rs= 495,233.58

_____% Premium on Above / Below Rs=

Cost of Scheduled Items (Plumbing Work) Rs=
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 BILL OF QUANTITIES
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S.NO DESCRIPTION QTY UNIT RATE AMOUNT

89 LOOKING MIRROR

Providing and fixing bavelled edge mirror of Belgium

glass complete with ⅛" thick hard. (Superior Quality)

of approved size and design including glass tray,

grilling, cutting, fitting as per specification and as

directed by the Engineer.

120.00 P.Sft 200.00 24,000.00

90 MANHOLE

Provinding, laying and construction of PCC 1:2:4

manhole and inspectoin chamber for the required

size & shape for sewer upto required depth with 9"

thick PCC walls and 4" thick RCC precast Slab,

excavation and backfilling around the Manhole,

(compaction in layer wise, form work and its

removal) watering, curing, cement plastered (1:3)

½" thick inside of walls with pudlo and 1" thick over

benching and making of chamfered including fixing

of C.I.Manhole cover with frame of clear opening 2'

X 2' of 18 kg weight embaded in plain CC 1:2:4 and

fixed with 6" dia MS steps 6" wide, projecting 4"

from the face of wall at 12" CC duly painted

complete as per standard drawing, specifications

and as per instruction of Engineer

a Size 4'-6" x 4'-6" x 3' to 4' clear depth 3 Each 25,000.00 75,000.00

91 PPRC

Providing and fixing PPRC Pipes and specials, etc.;

including fixing, cutting and fitting, complete with

and including the cost of cutting trench upto 2'-6"

feet deep, refilling watering, ramming and disposal

of surplus earth within one chain and painting 2

coats of bitumen paint to pipes and specials after

cleaning and hessian cloth soaked in maxphalt

composition wrapped tightly round the pipes and

testing to a pressure head of 200 feet including

cartage complete in all respect, as per drawings,

specification and as directed by the Engineer

a Do. Do ½ inch (12 mm) Dia Pipe. 180.00 Rft 60.00 10,800.00

b Do. Do ¾ inch (20 mm) Dia Pipe. 1,800.00 Rft 70.00 126,000.00

c Do. Do 1 inch (25 mm) Dia Pipe. 1,800.00 Rft 100.00 180,000.00

d Do. Do 1¼ inch (32mm) Dia Pipe 300.00 Rft 120.00 36,000.00

e Do. Do 2" inch (50mm) Dia Pipe 300.00 Rft 150.00 45,000.00
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92 NON RETURN VALVE

Providing & fixing 2" dia non return valve. Complete

in all respec as per instructions of the Engineer-in-

charge

1 Each 2,700.00 2,700.00

93 MONO BLOCK PUMPING SET 

Providing and fixing mono block pumping set

complete with ½ HP pump 2800 RPM complete with

AC 220 V single phase motor on a common base

plate having suction & discharge 1" X 1" and 40'

head as approved including excavation, cast of RC

foundation in ratio 1:2:4 S.R.C fairface including

supply and installation of foundation bolts and nuts

etc. of required dia meter. Complete in all respect as 

per instructions of the Engineer-in-Charge. 

1 Each 50,000.00 50,000.00

94 U.P.V.C

Providing and fixing Un Ployvinyl Chloride Pipe

(U.P.V.C) "B" Class and tee, Bend & Elbow Specials

etc. including cutting and fitting, complete with and

including the cost of trench up to 1-1½ feet deep

refilling, watering , ramming and disposal of surplus

earth within one chain and after cleaning the pipe

including cartage complete in all respect, as per

drawings, specification and as directed by the

Engineer

a Do. Do 3 inch (75 mm) Dia Pipe. 400.00 P.Rft 150.00 60,000.00

b Do. Do 4 inch (100 mm) Dia Pipe. 300.00 P.Rft 180.00 54,000.00

c Do. Do 6 inch (150 mm) Dia Pipe. 50.00 P.Rft 250.00 12,500.00

d Do. Do 9 inch (225 mm) Dia Pipe. 50.00 P.Rft 300.00 15,000.00

Cost of Non-Scheduled Items (Plumbing Work) Rs= 691,000.00
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SUB HEAD: INTERNAL ELECTRIFICATION

95 Wiring for light or fan point with 3/.029 PVC

insulated wire in 20 mm (3/4") PVC conduit

recessed in wall or in columns as required.(Page No.

15, Item No. 124)  (Pak/AGE/Fast)
99.00

Per 

Point
1,130.00 111,870.00

96 Wiring for Plug point with 3/.029 PVC insulated wire

in 20 mm (3/4") PVC conduit recessed in the wall or

column as required.(Page No. 15, Item No. 126)

(Pak/AGE/Fast)

20.00
Per 

Point
985.00 19,700.00

97 Providing and fixing brass ceiling fan 56" (good

quality)(Page No. 34, Item No. C-235) (PAK/ Millat/

Asia)

6 Each 3,185.00 19,110.00

MAIN CABLING

98 Providing and laying (MAIN or SUB MAIN) PVC

insulated with size 4-7/.052 (10 mm²) copper

conductor in 1.5" dia PVC conduit recessed in the

wall or column as required. (Page No. 6, Item No.

41) 

100.00 P.Mtr 858.00 85,800.00

MAIN OR SUB MAIN

99 Providing and laying (MAIN or SUB MAIN) PVC

insulated with size 3-7/.029 copper conductor in ¾"

dia PVC conduit recessed in the wall or column as

required (Page No. 4, Item No. 24) (Pak./ Poineer-

Fast)

3,800.00 P.Mtr 294.00 1,117,200.00

100 Providing and laying (MAIN or SUB MAIN) PVC

insulated with size 3-7/.036 copper conductor in ¾"

dia PVC conduit recessed in the wall or column as

required (Page No. 4, Item No. 25)

500.00 P.Mtr 338.00 169,000.00

Sub Total Rs= 1,522,680.00

_____% Premium on Above / Below Rs=

Cost of Scheduled Items (Electrical Work) Rs=



Page No. 25

CONSTRUCTION OF JUDO ACADEMY AT 

SINDH AGRICULTURE UNIVERSITY TANDOJAM

 BILL OF QUANTITIES  (Electrical Works) 

Non-Schedule Items

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

ACCESSORIES

101 Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (E31-36/1/2A  Clipsal make)

99 Each 850.00 84,150.00

102 Providing & fixing 13 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required. (E15 Clipsal make) 

20 Each 1,000.00 20,000.00

103 Providing & fixing Polycarbonate flame retardant,

400 watts fan dimmer with plate fixed on die

fabricated, powder coated, metal board recessed in

the wall or column including connection as required.

(E32V400F Clipsal make) 

6 Each 1,450.00 8,700.00

104 Providing & fixing 3''x4''x5'' size 1/8'' thick recessed

type fan clamp box with 5/8'' dia MS bar fan clamp

fixed in riif at casting time as required.
6 Each 500.00 3,000.00

105 Providing & installing 30 Cm (12") sweep, Plastic

body Exhaust fan complete with blades, motor, etc

fixed in existing hole including connection with

14/.0076" flexable wire complete as required Millat

/ Pak / Asia / Younas / Climax / Royal. 

14 Each 4,100.00 57,400.00

106 Making hole in the wall for 12" to 16" sweep metalic

exhaust fan and fixing of holefast, duly palaster and

making good the damage as required. 
14 Each 1,500.00 21,000.00

107 Providing & installing (24") sweep, mettalic body

Bracket Fan complete with blades, motor, etc fitted

in wall or column including connection with

14/.0076" flexable wire complete as required

Millat/Pak/Asia/ Younas/Climax/ Royal.

1 Each 4,500.00 4,500.00

108 Supply & fixing 20mm ( 3/4") dia PVC conduit with

all especial such as bends, sockets, Junction etc

fitted on surface as required. (Gelco, Jaddah)
3,000.00

Per 

Rft
60.00 180,000.00
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109 Providing & laying of 10 mm2 Single core PVC

insulated wire in all kinds of existing or given

conduit or cable duct as per Pak. P.W.D specification

as required.(2-32-06)(ECC)

100.00 P.Mtr 590.00 59,000.00

110 Providing and fixing earthing set with 2'x2'x1/4"

copper plate buried in the ground at a depth of 12

feet or less if water comes out from the ground

level (with salt and charcoal, or Earthing chamical

Power) etc making the pit 12 feet deep by

excavation of all type of soil (except soft or hard

rock) i/c fixing of 8 SWG copper wire in 1/2" G.I

conduit complete in all respect as required.

1.00 Job 75,000.00 75,000.00

SUB HEAD: COMMUNICATION

111 Providing & fixing Polycarbonate flame retardant

Telephone socket 4 contact single 2 line with fancy

gang plate fixed on die fabricated, powder coated

metal board recessed in wall or column including

connection as required.  (E31RJ64SM Clipsal make)

2.00 Each 1,280.00 2,560.00

112 Providing & fixing Polycarbonate flame retardant

data socket unit with 8 contact cat 5 with fancy

gang plate fixed on die fabricated, powder coated

metal board recessed in wall or column including

connection as required.  (E31RJ64SM Clipsal make) 

2.00 Each 1,280.00 2,560.00

113 Supplying, Termination, Installing and deploying,

CAT-6 ethernet wires for all the required nodes

mentioned in drawings with end to end fluke testing

in ¾" dia PVC pipes, proper harnessed and

structured cabling including labelling, tagging at

both ends and fixing them in communication racks,

with available manageable switches copper /SFP

Modules as Duplex SFP ports / for Fiber uplinks,

with Cable Manager, patch panels inside to

accommodate each and every node, with all

accessories complete in respect as needed or as

required, Make 3-M / Schneider/ 

500.00 Per Rft 45.50 22,750.00
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SUB HEAD: L.V. SWITCHGEAR

114 Supply at site, fabrication, installation,

commissioning and testing of the Power Distribution

Boards (PDBs), Protection Classification not less

than IP-44. Sheet metal clad 16 SWG for frame and

14 SWG for doors. Totally enclosed wall mounted/

Recessed in wall indoor type with front access and

hinged door. including all auxiliaries and

interlocking, internal wiring, designation labels on

and MCCB's and MCBs. Earthing bar shall be

suitable for system Voltage 415 V, 50 Hz, 3 Phase

and neutral bus bars of hard drawn bare copper

conductor, 99.9% electrolytic copper, Switch Board

duly painted with electro static Powder coating of

approved colour. Complete in all respects. (Make

Siemen,Sccheider,ABB)

a DB-JUDO 1.00 Each 85,000.00 85,000.00

INCOMING

2-  40 Amps. T.P. 10 KA.  MCCB

3-  Phase Indication lamp

1- Ampere Meter

1- Volt Meter

1-  Neutral bar

1-  Earth bar

1-  40 Amp ChangeOver

OUTGOING

21-10 Amps. SP. 10 KA.  MCB
02-16 Amps. SP. 10 KA.  MCB
04-20 Amps. SP. 10 KA.  MCB

SUB HEAD: FITTING & FIXTURE

115 Providing and fixing 8" size imported concealed /

surface type LED pannel light 18 W. complete in all

respect including connection as approved by the

Engineer-in-Charge. (imported or as recommended

by Engineer) 

24.00 Each 5,500.00 132,000.00
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116 Providing and fixing 6" size (round / square shape)

imported concealed / surface type LED pannel light

16 W. complete in all respect including connection

as approved by the Engineer-in-Charge. (imported

or as recommended by Engineer) 

4.00 Each 5,000.00 20,000.00

117 Providing and fixing 4" size (round / square shape)

imported concealed / surface type LED pannel light

10 W. complete in all respect including connection

as approved by the Engineer-in-Charge. (imported

or as recommended by Engineer) 

44.00 Each 4,500.00 198,000.00

118 Providing and fixing of fluorescent batten fitting

with 1x 14 watt T5 Lamp complete in all respect

including connection as approved by the Engineer-in-

Charge. (imported or as recommended by Engineer) 

2.00 Each 2,250.00 4,500.00

119 Providing and fixing of Ceiling mounted Smart LED

panel of 40 watt LED 2 x 2 size fittings with

decorative base plate complete in all respect

including connection as approved by the Engineer-in-

Charge. (imported or as recommended by Engineer) 

100.00 Each 6,000.00 600,000.00

120 Providing and fixing of wall monted 1 x 18 watt LED

Lamp complete in all respect including connection

as approved by the Engineer-in-Charge. (imported

or as recommended by Engineer) 

5.00 Each 5,500.00 27,500.00

Cost of Electrical Work Non-Schedule Items Rs= 1,607,620.00
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